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SECTION 1 

 

TENDER NOTICE 

 

 

TENDERING SUBMISSION PROCESS 
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AI ENGINEERING SERVICES LIMITED 

 

TENDER NOTICE 

 

 

Name of Work: Repairs/Renovation to the office of Line Maintenance Facility at Terminal-2(V-30 -31), 

Sahar, Mumbai – 400 099.  
 

The AI Engineering Services Limited invites tender to appoint Contractor for the above mentioned work from 

contractors of repute, multidisciplinary engineering organizations i.e. eminent firm,  Proprietary/Partner-ship 

Firms/ Private Limited Companies/Public Limited Companies/Companies registered under the Indian 

companies’ act 2013, the contractors registered with Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings will be allowed to participate for PRE-

QUALIFICATION of the said tender.  

 

PROCEDURE FOR SUBMITTING OF TENDER 

 

The submission of the tender for the specified work must be done in two sealed covers. Bidders are requested to 

provide a written "Acceptance Letter" or "Regret Letter" in duplicate along with the tender. This letter should 

clearly indicate their unconditional acceptance of all the Tender Terms & Conditions outlined by AI 

Engineering Services Limited. Additionally, bidders are required to provide an undertaking regarding Goods 

and Services Tax (“GST”). 

 

“Cover No. 1” super scribed “Acceptance of AI Engineering services Limited Tender Conditions 

regarding Tender for.......... (As per the subject of the tender) ..........and bearing on the bottom left corner the 

name of Bidder will contain the following: 

 

1. Receipt of Earnest Money Deposit/Demand Draft/ bank Guarantee. 

2. Full Tender document duly signed by the bidder except “Schedule of Quantities”.  

3. The firms registered with NSIC/ SSI (under its Single Point Registration Scheme)/Udyog 

Aadhar/MSME/Startup shall be exempted from the payment of earnest Money deposit provided they are 

registered for the services that they intend to quote for and provide against the concerned AIESL Tender. 

Such firms are required to provide an attested copy of the Certificate of Registration with NSIC / SSI/Udyog 

Aadhar/MSME/Startup. Benefits would be given to MSME as per GoI guidelines prevailing on the date of 

opening the tender. Similarly, Startup will be provided concessions as per prevalent GoI guidelines. 

4. Deviations if any. 

5. Undertaking as given 

6. Additional Condition. 

7. Declaration. 
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COVER NO. 1 SHALL NOT CONTAIN ANY OTHER DOCUMENTS 

 

“Cover No. 2” to be submitted under separate sealed cover will contain only the “SCHEDULE OF 

QUANTITIES” …..(As per the subject of the tender)….. and bearing on the bottom left corner the name of the 

bidder. 

 

COVER NO. 2 SHALL NOT CONTAIN ANY OTHER DOCUMENTS 

 

 

Both the seal Cover No. 1 & 2 shall be properly pinned together and submitted. Tenders will be opened 

in the presence of any intending bidders who may wish to be present at the time on the date and at the place 

indicated. Only the sealed Cover No. 1 shall be opened first on day of tender opening. After scrutiny of 

Cover-1 Eligible tenderer will be informed about the opening of Cover 2 via email. 

 

The offer from only those bidders, who have submitted Cover No. 1 - Full Tender document duly 

signed by the bidder except “Schedule of Quantities” and receipt of Earnest Money Deposit shall be 

considered valid and Cover No. 2 - Containing the “SCHEDULE OF QUANTITIES” for the subject work 

from such bidders only shall be opened. 

 

Those bidders who do not fulfill the above requirements of Cover No. 1 or Cover no. 2 shall be rejected. 

The offers from those bidders, who are unable to unconditionally accept AI Engineering services Ltd. Standard 

Conditions of Contract, will also, be rejected. 

 

The applicants may wish to visit the site under reference located at “Name of Work: 

Repairs/Renovation to the office of Line Maintenance Facility at Terminal-2(V-30 -31), Sahar, Mumbai – 

400 099” and can collect the information of the present status from the department who have 

invited the bids. 

 

           AI Engineering Services Limited reserves the rights to accept any of the application or 

reject any or all the application received for above works, without assigning any reasons 

thereof.  

 

Entry and Permission Process for Permits and Entry passes for Staff and 

Material shall be under vendor scope only. 
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Tender Document Number PFD/01/09/Proj/2023-24   Date: 04/09/2023 

Name of Organization AI Engineering Services Limited 

Subject 
Repairs/Renovation to the office of Line 

Maintenance Facility (AI Engineering Services 

Ltd.) in V-30 -31, Terminal-2, at Chhatrapati 

Shivaji Maharaj International Airport (CSMIA), 

Mumbai.   

Cost of Tender NIL 

Cost of Tender (Estimated Cost) ₹ 3,99,000/- 

Bid Security Deposit/Earnest Money 

Deposit 

₹ 7,980/- 

Date of issue and sale of tender 06.09.2023 from 9:30 Hours 

Last date & time for sale of 

tender 

25.09.2023 up to 12:00 Hours 

 

Submission of cover 1 & 2 

 

26.09.2023 up to 14:00 Hours 

Opening of Cover 1 
26.09.2023 a t 15:00 Hours 

Opening of Cover 2 
After scrutiny of Cover-1 Eligible tenderer 

will be informed about the opening of 

Cover-2 via email. 

Address for communication 
Office of the: - 

GM-ENGG, AI Engineering Services Ltd.,  

New Engineering Complex, Sahar, Vile Parle(E), 

Mumbai-400 099. 

Venue for opening of bid 2nd floor, PFD/ENGG, AI Engineering Services 

Ltd., Old Airport, Santa Cruz (E), Mumbai-29. 

 

This tender document is not transferable. 

The AIESL reserves the rights to accept any of the application or reject any or 

all the application received for above subject without assigning any reason 

thereof. 

 

             The downloaded tender documents from website is only for reference purposes and not valid for   

             submission.
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SECTION 2 

ELIGIBILITY CRITERIA 
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A) Technical Capacity 

1) The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in AIESL /Semi Govt. /Govt. & Public Sector Organizations during the 

last seven (07) years ending last day of month previous to the one in which bids are 

invited as a prime Contractor where the contract involved similar nature of work as 

described in the scope of work in this bid document, provided further that all other 

qualification criteria are satisfied. 

a) Three similar completed works each of value not less than the value equal to 40% of 

estimated cost put to tender. 

Or 

b) Two similar completed works each of value not less than the value equal to 50% of 

 estimated cost put to tender. 

Or 

c) One similar completed work of value equal and or not less than the 80% of estimated 

cost put to tender 

In case of ongoing works to be considered, the bidder must have received payment bills 

of 80% of the contract sum for the work/works executed last day of month previous to 

the one in which bids are invited. 
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B. Financial Capacity: 

 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ (in 

all classes of civil engineering construction works only) equal to 30% of the estimated 

cost of work in last three (03) financial years immediately preceding the Financial 

Year in which bids are invited.  

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should 

be attached along with certificates duly signed by the Engineer-in Charge, not below the 

rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, or financial failures etc. 

 

 

 

 

 

                             SIGNATURE OF ENGINEER-IN-CHARGE 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION 3 

DISCLAIMER 
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DISCLAIMER 

The information contained in this Tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the AI Engineering Services Limited, hereafter also referred as “The 

Authority”, or any of its employees or advisors, is provided to Applicant(s) on the 

terms and conditions set out in this Tender and such other terms and conditions 

subject to which such information is provided. 

 

Information provided in this Tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law.  The information 

given is not intended to be an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. The AI 

Engineering Services Limited accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed here. 

 

The AIESL, its employees and advisors make no representation or warranty 

and shall have no liability  to  any  person, including any Applicant or Bidder, 

under any  law,  statute,  rules  or  regulations  or tort, principles of restitution or 

unjust enrichment or otherwise for any loss, damages, cost or expense which 

may arise from  or  be  incurred  or  suffered  on account of anything contained in 

this Tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the Tender and any assessment, assumption, 

statement or information contained  therein or deemed  to form part of this 

Tender or arising in any way with pre-qualification of Applicants for 

participation in the Bidding Process. The AI Engineering Services Limited also 

accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any Applicant upon the statements 

contained in this tender. 

 

The AI Engineering Services Limited may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this tender. 

 

The issue of this Tender does not imply that the AI Engineering Services 

Limited is bound to select and short-list pre-qualified Applications for Bid Stage 

or to appoint the selected Bidder or Concessionaire, as the case may be, for the 

Project and the AI Engineering Services Limited reserves the right to reject all 

or any of the Applications or Bids without assigning any reasons whatsoever. 
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The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by The AI Engineering 

Services Limited or any other costs incurred in connection with or relating to its 

Application. All such costs and expenses will remain with the Applicant and the 

AI Engineering Services Limited shall not be liable in any manner whatsoever 

for the same or for any other costs or other expenses incurred by an Applicant in 

preparation or submission of the Application, regardless of the conduct or 

outcome of the Bidding Process. 

 

Entry and Permission Process for Permits and Entry passes for Staff and 

Material shall be under vendor scope only. 

 

 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION 4 

Scope of work 
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Name of Work: Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services 

Ltd.) in V-30 -31, Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

 

Tender no: PFD/01/09/Proj/2023-24    Date: 04/09/2023 

 

Scope of Work:  

The Scope of the works includes the following: 

 

   Providing and applying oil bound washable distemper(OBD) 

 Replacing to damaged 600 x 600 mm false ceiling system manufactured by M/s.Armstrong World 

Industries 

 Repairs to existing damaged aluminum doors(02 nos) 

 Providing and fixing of transparent PVC strips curtain 3mm thick 

 Providing, fixing 'D' type handles 

 Providing & fixing aldrops 

 Providing and fixing 4mm thick approved quality stainless steel hinges 

 Providing & fixing 'Godrej' make night latch 

 Providing & fixing Floor Mounted Door Closer 

 Entry and Permission Process for Permits and Entry passes for Staff and Material shall be under vendor 

scope only. 

 

Date : 

Place : 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION 5 

 

INSTRUCTIONS TO APPLICANTS 
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Scope of Application the Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 

Eligibility of Applicants: AIESL invites tender to appoint Contractor for the mentioned work from contractors 

of repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private 

Limited Companies/ Public Limited Companies/Companies registered under Central or State Government/Semi 

Govt. Organization/Central or State Public Sector. 

 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following conditions of 

eligibility:  

 

A) Technical Capacity The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in Semi Govt. /Govt. & Public Sector Organizations in during last seven (07) years ending last 

day of month previous to the one in which bids are invited as a prime Contractor  

 

a) Three similar completed works each of value not less than the value equal to 30% of estimated cost put to 

tender  

OR 

 b) Two similar completed works each of value not less than the value equal to 50% of estimated cost put to 

tender.  

OR 

 c) One similar completed work of value equal and or not less than the 40% of estimated cost put to tender 

 

B) Financial Capacity Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal to 30% of the 

estimated cost of work in last three (3) financial years immediately preceding the Financial Year in 

which bids are invited. The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 

C) Equipment Capabilities as required for this work: 

The successful bidder will make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, 

as per the instructions of site in charge. 
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D) TIME PERIOD OF THE PROJECT 

 

Entire project should be completed and delivered within 45days of time from 

the date of award of contract that includes the Monsoon season. 

The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on 

which the Letter of Acceptance is given to the Contractor. The work shall 

throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part of 

the Contractor.  On failing to do so, the Contractor shall pay as compensation 

an amount which shall be governed by AIESL without reference to the actual 

loss or damage sustained and whether any damage has or has not been 

sustained. 

“Timelines for the scope of work". 

¼ of the work in .. ¼ of the time 

½ of the work in .. ½ of the time 

¾ of the work in .. ¾ of the time  

Full of the work in .. Full of the time 

 

Full work will be completed in 45days. The programme for completion of work 

shall be a part of the Contract Document in the form of Bar Chart.  The Contractor is 

supposed to carry out the work and keep the progress as per Bar Chart.  The Contractor 

shall complete the work as per the Schedule given in the Contract and the programme 

submitted by the Contractor. 

E) Contract Execution 

 

All required documents for execution of the contract shall be submitted within 

30 days from the date of issue of letter of acceptance. If the documents are not 

submitted within the stipulated time a penalty of Rs 500/- per day will be 

applicable to the contractor. All contract documents need to be duly affixed 

with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him 

 

F) The amount of Security Deposit retained by the AIESL shall be released 

after expiry of period up to which the contractor has agreed to maintain the 
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work in good order is over. In the event of the contractor failing or neglecting to 

complete the rectification work within the period up to which the contractor 

has agreed to maintain the work in good order, the amount of security deposit 

retained by AIESL shall be adjusted towards the excess cost incurred by the 

Department on rectification work. 

 

G) Action when whole of security deposit is forfeited: 

 

In any case in which under any Clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of 

this security deposit whether paid in one sum or deducted by installments 

or in the case of abandonment of the work owning to serious illness or death of 

the contractor or any other cause, the Engineer on behalf of the GM-

Engineering-AIESL shall have power to adopt any of the following process, as 

he may deem best suited to the interest of AIESL – 

 

(a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 

evidence)  and  in that case, the security deposit of the contract shall stand 

forfeited and be absolutely at the disposal of AIESL. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and 

plant, and charges on additional supervisory staff including the  cost  of  

work- charged establishment employed for getting the un-executed part of 

the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same  rates as 

if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and other 

allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c)  To order that the work  of  the  contractor be  measured up and  to  take  

such part thereof as shall be un-executed out of  his  hands,  and  to  give  

it  to another contractor to complete, in which case all expenses incurred 

on advertisement for hiring a new  contracting  agency,  additional  

supervisory staff including the cost of work charged establishment and  the  

cost  of  the work executed by the new contract agency will be  debited to 

the  contractor and the value of the work done or executed through the 

new contractor shall be credited to the contractor in all  respects and  in  

the  same  manner and at the same rates as if it had been carried out by 

the contractor under the terms of his contract. The certificate of the 
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Executive Engineer as to all the cost of the work and other expenses 

incurred as aforesaid for or in getting the un- executed work done by the 

new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

 

In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any work 

therefore actually performed by him under this contract unless and until 

the Executive Engineer shall have certified in writing the performance of 

such work and the amount payable to him in respect thereof and he shall 

only be entitled to be paid the amount so certified. In the event of either 

of the courses referred to in Clause (b) or (c) being adopted and the cost of 

the work executed departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited to the 

contractors amount of excess shall be deducted from any money due to  

the  contractor,  by  AIESL under the contract or otherwise, howsoever, 

or from his security deposit or the sale proceeds thereof provided, 

however, the contractor shall  have  no claim against AIESL even if the 

certified value of the work done  departmentally or through a new 

contractor exceeds the certified cost of such work and allied expenses, 

provided always that whichever of the three courses mentioned in clauses 

(a), (b) or (c) is adopted by the Executive  Engineer,  the  contractor shall 

have no claim to compensation for any loss sustained by him by reason 

of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to  the 

execution of the work or the performance of the contract. 

 

H) Contract may be rescinded and security deposit forfeited for bribing a 

public officer or if contractor becomes insolvent: 

In the event that the contractor assigns or sublets their contracts, attempts to do so, becomes 

insolvent, commences any proceeding to be adjudicated insolvent, makes any composition with 

their creditors, or attempts to do so, or if any bribe, gratuity, gift, loan, perquisite, reward, or 

advantage, whether pecuniary or otherwise, is directly or indirectly given, promised, or offered 

by the contractor, their servants, or agents to any public officer or person employed by AI 

Engineering Services Limited (AIESL) in connection with their office or employment, or if any 

such officer or person becomes directly or indirectly interested in the contract, the Engineer In-

charge shall have the right to rescind the contract by providing written notice. In such a case, the 

Security Deposit of the Contractor shall be forfeited and be at the absolute disposal of AIESL. 

The same consequences shall apply as if the contract had been rescinded under clause G. 

Furthermore, the contractor shall not be entitled to recover or receive payment for any work 
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performed under the contract. 

⮚ Submission of document for Pre-Qualification of tender 

The contractor shall submit certified copies of the following documents for 

Scrutiny of applications for pre-qualification tender procedures. 

a) Valid Bank Solvency Certificate of Minimum Solvency amount as governed 

by Rules in force for respective Class of Contractor for Civil works. 

b) A document in support of Registration under GST. Those not registered under 

GST shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit GST Certificate within 15 days of issue of work 

order, failing to which, payment for the work executed will not be released. 

c) Certified copies of valid 'PAN' documents and photographs of the 

individuals, owners, Karta of Hindu undivided Family, firms, private 

limited companies, registered co-operative societies, partners of partnership 

firms and at least two Directors, if number of Directors are more than two 

in case of Private Limited Companies, as the case may be. However, in 

case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

d) The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature in AIESL /Semi Govt. /Govt. & Public Sector 

Organizations in during last seven (07) years ending last day of month 

previous to the one in which bids are invited as a prime Contractor where 

the contract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification 

criteria are satisfied. 

• Three similar completed works each of value  not  less than the value equal 

to 30% of estimated cost put to tender 

Or 

• Two similar completed works each of value not less than the value equal 

to 50% of estimated cost put to tender. 

Or 

• One similar completed work of value equal and or not less than the 80% of 

estimated cost put to tender 

In case of ongoing works to be considered, the bidder must have received 

payment bills of 80% of the contract sum for the work/works executed last 

day of month previous to the one in which bids are invited. 

e) Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal 
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to 30% of the estimated cost of work in last three (03) financial years 

immediately preceding the Financial Year in which bids are invited. 

 

The bidders shall categorically provide their E-mail-ID.  

 

NOTE: 

● If the tenderer(s) withdraw tender offer during the tender validity period, his 

entire E.M.D shall be forfeited. 

● If it is found that the tenderer has not submitted required documents the 

shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of (03) three working 

days otherwise, they will be treated as non-responsive. 

a) Annual financial turnover Certificate for preceding three financial years as 

certified by Chartered Accountant preceding the Financial Year in which 

bids are invited. Copies of Applicants duly audited balance sheet and profit 

and loss account for the preceding three financial years preceding the 

Financial Year in which bids are invited. (Performa – I & II) 

b) It is the bidder’s sole responsibility to arrange the required machineries, 

tool, and equipment’s. Plants either owned/on lease or hire basis, at site 

before commencement  of the work. 

 

c) Detail of works in hand (Performa III & IV (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof. 

 

d) Bill of Quantities issued along with the tender only shall be used for submitting the 

price bid. The applicable GST on Goods as well as Service parts shall be paid @ 18% 

extra. Only attached AIESL formats will be used by bidders for filling in Bill of 

quantities and Commercial details. For evaluating the L-1 offer, basic amount without 

GST will be considered. Amount should be quoted in words and figures. In case of any 

calculation mistake or difference in the amount quoted in words and figure is noticed 

during tender evaluation, total amount calculated based on individual quoted rates shall 

be considered. Individual quoted rates (in specific column for rate) shall be considered 

as final quoted rate & shall be used for determining L-1 bidder during tender 

evaluation.  

 

e) Tenderer should quote their rates of individual items and for rebate offered in figures as 

well as in words.  If the rates are not quoted in words in addition to figures, such tenders 

will be rejected.  Incomplete quotation in any form shall be rejected. The quoted prices 

must be mentioned in the attached formats only.  
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f) If on checks there are difference between the rate given by the Contractor in words and 

figures or in amount worked out by him, the following procedure shall be followed:- 

i) When there is a difference between the rates in figures and in words, the rates which 

correspond to the amount worked out by the Contractor shall be taken as correct. 

ii) When the amount of an item is not worked out by the contractor or it does not 

correspond with the rates written either in figures or words, then the rates quoted by the 

Contractor in words shall be taken as correct. 

iii) When the rate quoted by the Contractor in figures and in words tallies but the 

amount is not worked out correctly, the rate quoted by the Contractor shall be taken as 

correct and not the amount. 

iv) In the case of percentage rate tender, the Contractors are required to quote their rates 

both in amount as well as in the percentage below/above the rates entered in the 

Schedule. In such cases in the event of Arithmetical error committed in amount by the 

contractor, the tender percentage and not the amount should be taken into account. 

 

1. Tenderer shall submit all required clarifications / confirmations, in sealed envelope to GM–EFD as 

mentioned above before due date of tender opening.  

 

2. The premises shall always be kept clean & the company staff shall not be disturbed by the contractor’s 

laborer’s while working at site. 

 

3. Price adjustment clause is not applicable to this contract. Mobilization advance shall not be paid by 

AIESL on any account. 

 

4. AIESL reserves to itself the right to accept or reject any tender either in part or in whole without 

assigning any reason for doing so & does not bind itself to accept the lowest or any tender.  

 

5. The contractor shall adhere to the rules, regulations & instructions of Security Dept. of AIESL, and 

security personnel appointed by AIESL. The contractor should also ensure that the workers do not loiter 

anywhere in the building other than the work site. Any action taken by Security Departments against the 

defaulters shall be contractor’s responsibility. 

 

6. E – MAIL ID & Mobile Phone No: It is mandatory on part of the contractor to inform E – mail ID and 

mobile phone no. of his/their firm or of any authorized representative of his / their firm for effective 

communication while contract is on.  This E – mail ID & mobile phone no. shall be shall be submitted 

latest by date of award of contract. 

 

7. The clause for water supply & the sewerage charge as 0.65% and 0.35% respectively, making the total 

water + sewerage charges amounting to 1% of tender cost / Value of Work done shall be deducted from 

R.A. / Final Bill. Electrical charges for using electrical equipment’s for carrying out general civil repair 
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work will be 0.25% of tender cost and electrical charges for fabrication work  will be 0.50% of tender 

cost .  

 

8. Various work permits for working at height, hot jobs, electrical supply, and welding job, as applicable 

for the job with reference to safety precautions will have to be obtained from the regulatory sections of 

AIESL, before starting the various works.   

 

9. Every activity in connection with the subject work shall be carried out necessarily with the prior 

permission of Engineer-in-Charge or his representatives.  

 

10. The contractor shall adhere to the rules, regulations & instructions of Security Dept. of Air India, and 

security personnel appointed by Air India The contractor should also ensure that the workers do not 

loiter anywhere in the building other than the work site. Any action taken by Security Departments 

against the defaulters shall be contractor’s responsibility. 

 

11. The Engineer-In-Charge may ask for rate analysis from L-1 after demand notification by e-mail to 

bidders by concerned Engineer-In-charge within 07(Seven) working days.  

12. Stacking and storing of dismantled serviceable materials shall be the responsibility of the contractor. In 

case of any loss or damage, contractor shall compensate to AIESL. 

 

13. Contractor should start the work within 15 days from the receipt of work order. 

 

     14. Descriptions given in the attached Schedule of Quantities are only generally indicative of the type of 

work intended to be executed. Since this is an item rate contract, the quantities shall be based as per requirement 

on site. It must be clearly understood that the Contractors before quoting, have fully acquainted themselves with 

the intent of:- 

 

a) Tender Notice  

b) Eligibility criteria  

c) Disclaimer  

d) Scope of work 

e) Instruction to Applicants 

f) Bill of Quantities and measurements  

g) General Conditions of Contract 

h) Special Conditions of Contract 

i) Specification and selection of material  

j) Fraud and corrupt practice  

k) Direction of tender  

l) Appendix, Annexures and proformas   

 

15. The bidder is advised to sign the tender conditions and the person authorized to sign the tender should 
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sign on all important pages including Additional Conditions, Important Conditions, Schedule of Quantities 

& Declaration Form. 

 

16. Contractors are required to procure adequate numbers of safety harness, helmets, shoes, hi – visibility vests 

etc. duly approved by EIC before commencement of work at their own cost and provide them to his contract 

workers on duty. 

  

17. Debris to be dumped at designated places only, at the end of the day’s work. The contractor will not be 

allowed to dump the debris in close proximity to the ongoing work. If the contractor could not remove 

the debris within 07 days out of AIESL premises, same will be carried out by AIESL at the contractor’s 

risk and cost. The amount will be recovered from the contractor’s bill towards the expenses incurred by 

AIESL to do the same. 

 

18. Contractors may please note, that in case of deviation in the item or use of materials other than specified 

under instructions of EIC (Allowed due to non-availability or otherwise) same shall be dealt in rates as 

under: 

 

“Difference in the cost of materials specified and actually used including taxes plus 20% overhead & profits 

(on the difference in cost of materials) shall be deducted from quoted rates in case of used material cost is 

lower than specified or paid extra in case of cost of materials are on higher side than specified as the case 

may be”. The labour cost if extra or on lower side, shall be dealt similarly. 

 

As per Conditions of Contract, Security Deposit amounting to 10% of the completed contract value is 

retained with the department for the period of Defects Liability Period, which is normally 12 months 

from the date of completion of the work. 

 

19. The contract can be extended for a further period of one year if both AIESL and the contractors are 

agreeable, on the same terms and conditions. Notwithstanding the above provision, it is explicitly stated 

that the contractor shall not interpret or construe this as conferring any inherent right or entitlement to a 

time extension.  

 

20. Contractor has to maintain separate daily consumption registers of materials like cement, polymer, 

concrete admixture, additive, etc., as per the approved format of EIC, without any extra cost to AIESL. 

These updated registers are to be submitted to EIC or his authorized representative on daily basis. 

 

21. The contractor shall submit “Workmen Compensation Policy” as per the Workmen Compensation Act 

1923 & its Amendments, for a minimum of 5 (Five) workers, with appropriate wages of workers and the 

height at which the work is to be executed. The validity of the policy shall be the contract period plus 

period of extension, if delayed due to any reason and Defect Liability Period. The Policy Proposal 

Document is to be submitted to the EIC and contractor has to amend the policy proposal as per the 
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instructions of the EIC. Workmen Compensation Policy submitted without the consent of the EIC will 

be treated as invalid and any delay on this account will be at contractor’s risk and cost. 

 

22. The contractor shall submit “Contractor’s All Risk Policy” with a policy value equivalent to the amount 

of work order of this work, with AI ENGINEERING SERVICES LTD. as the 1st Policy Holder name 

and contractor’s name as the 2nd Policy Holder. The validity of the policy shall be the contract period 

plus period of extension, if delayed due to any reason and Defect Liability Period. Work shall be started 

only after submission of Workmen Compensation Policy & Contractor’s All Risk Policy. Any damage 

caused during the execution of work, will be made good by the contractor on his own cost, else the cost 

of damages will be recovered from the payment due to contractor. 

 

23. The Contractor will have to execute a Contract Agreement (As per Format provided by AIESL) on a 

minimum Rs. 100/- Non judicial stamp paper. 

 

24. Standard deductions for Income tax will be applicable, from the due payment to contractor.  

 

25. Successful contractor should make actual measurements / assess actual quantity of items to be procured 

and brought to site for this work. The payment will be made as per the joint measurement for the work 

actually completed at site and handed over to AIESL.  No payment will be admissible for any excess 

quantity or wastage. 

 

26. Liquidated Damages – For non- completion of the work within the prescribed time, the contractor will 

be liable to pay the liquidated damages at a rate of 1.5% of the  basic contract value for per week of 

delay subject to a maximum of 15% of basic contract value or the actual value of completed work. 

Extension of time will be considered by AIESL, in case of the delay not owing to the contractor. 

 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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BID SECURITY OR EMD 

 

● The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the 

amount specified in the Bid Data Sheet. This bid security shall be in 

favor of the authority mentioned in the Bid Data Sheet and shall be valid 

till the validity of the bid. 

● Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the EIC as 

non-responsive. 

● The Bid Security/EMD of L-2 and other higher bidders (L-3, L-4, etc.) 

shall be refunded after approval of tender committee Report. 

 

●  In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period 

and ready to deposit the requisite amount of bid security/EMD to the AIESL 

within the stipulated time period i.e. 15 days, AIESL will process further as 

per normal procedure.  

 

● The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of 

technical qualification part of the bid during the period of Bid 

validity; 

b) in the case of a successful Bidder, if the Bidder fails within the 

specified time limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, 

will be informed to Registration and Monitoring Cell. Such non-

submission of documents will be considered as ‘Intentional 

Avoidance’ and if two or more cases in 06 months are re-ported, it 

shall be viewed seriously and disciplinary action against the defaulters 

such as banning/de-registration, etc. shall be taken by the registration 

cell with due approval of the concerned EIC. 

2. No rejections and forfeiture shall be done in case of curable defects. 
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For non-curable defects the 10% of EMD shall be forfeited and bid 

will  be liable for rejection. 

 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 

ii.   Valid Bank Solvency 

iii.  GST Registration Certificate (GST) 

iv.  Certified Copies of PAN documents and photographs of 

individuals, owners, etc. 

v.  Undertakings as mentioned in the tender document. 

 

ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD amount. 

b. In-adequacy of technical and financial capacity with 

respect to Eligibility criteria as stipulated in the tender. 

c. Wrong calculation of Bid Capacity, 

d. Non-Submission of Rate Analysis within 0 7  days of opening 

of Cover  2. 

BID VALIDITY 

● Bids shall remain valid for a period of not less than Ninety (90) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid 

for a shorter period shall be rejected by the EIC as non-responsive. 

● In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 

a specified additional period. The request and the bidders’ responses shall 

be made in writing or by email. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the 

validity of his bid security for a period of the extension. 

 

DEFECT LIABILITY PERIOD 

● The Contractor is expected to carry out the construction work in Workmen 

like manner so as to meet the requirement and specification for the project. 
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It is expected that the Workmanship and materials will be reasonably fit for 

the purpose for which they are required. 

● Defects or defective work is where standard and quality of workmanship 

and materials as specified in the contract is deficient. Defect is defined as 

a failure of the completed project to satisfy the express or implied quality or 

quantity obligations of the construction contract. Defective construction 

works are as the works which fall short of complying with the express 

descriptions or requirements of the contract, especially any drawings or 

specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in 

construction projects are attributable to various reasons. The defects could 

be various on accounts of different reasons for variety of the projects. 

● The Engineering In charge/Project Officer shall issue the practical 

completion certificate for the project. During the Defect Liability Period 

which commences on completion of the work, the Engineering In charge 

shall inform or the contractor is expected to be informed of any defective 

works by the Employer’s representative of the defects and make good at 

contractor’s cost with an intention of giving opportunity to the contractor of 

making good the defects appeared during that period. It is the contractor’s 

obligation under the contract to rectify the defects that appear during Defect 

Liability Period and the contractor shall within a reasonable time after 

receipt of such instructions comply with the same at his own cost.  The 

Engineering In charge/Project Officer shall issue a certificate to that effect 

and completion of making good defects shall be deemed for all the purpose 

of this contract to have taken place on the day named in such defect 

liability certificate. 

If in the event that it is determined that defective work, workmanship, or 

design has been intentionally concealed or orchestrated in a manner that 

amounts to fraud, the commencement of the Defect Liability Period may be 

postponed. The specified period may be delayed until the actual discovery 

of the defect or until the defect could have been reasonably discovered with 

due diligence, whichever occurs earlier. 

● The DLP shall be as below: 

Sr. No. Description of work Defect Liability Period 

1 Repair works 06 months 

2 Structural repa i r  works 01 year 

3 Waterproofing works 5 years 
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4 Painting work 01 year 

● Also, in case of defect, the Engineer shall intimate the Contractor of any 

Defects before the end of the Defects Liability Period. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. 

Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer’s notice. The Engineer may issue notice to the Contractor to carry 

out removal of defects or deficiencies, if any, noticed in his inspection, or 

brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the 

Engineer a compliance report. 

 

● It is the Completion Stage when the contractor has completed all of the 

works and fixed all of the defects that were on the list of issue by 

Engineer-in-charge. When this happens, the engineer must issue a 

‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, 

the ‘Defect Liability Period ‘starts. The contractor also must issue a 

‘Certificate statement’ as an acknowledgment to the engineer not later 

than 14 days after the ‘Certificate of Completion’ has been issued. 

During the ‘Defect Liability Period’, the contractor has to obey all 

written instructions from the engineer to carryout repairs and fix any 

defects which appear in the Permanent Works. If the contractor does not, 

due to his own faults finish the repair works or fix the defects by the end 

of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue 

until all works instructed by engineer is done. 

 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

 

A. Security Deposit 

 

The security deposit shall mean and comprise of 

I) Retention Money. 

 

I) The Contract Deposit shall be paid in the forms of Demand Draft only, 

drawn in favor of ‘AI ENGINEERING SERVICES LIMITED’ at Mumbai. 

II) Retention Money – The contractor shall pay the retention money an 

amount equal to TEN (10) percent of the Contract Sum which will be 

recovered from every bill of the contractors i.e. interim / running / final bill. 

Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price 

variation. 

B. Refund of Security Deposit 

I. Refund of Contract Deposit/ Retention Money 

 

The Contract Deposit shall be released within 30 days after completion of 

DLP and after issue of ‘Defect Liability Certificate’ subject to that no 

recoveries are pending against the said work, provided that the Engineer is 

satisfied that  there is no demand outstanding against the Contractor.  No 

claim shall be made against the Balance Contract Deposit after the issue of 

Defects Liability Certificate. 

Note: 

a. It shall be clearly mentioned that the Bank guarantee shall be applicable for 

individual work/contract and clubbing of various contracts of the said contractor 

will not be allowed. In case of obtaining Bank Guarantee, it is necessary to 

mention that the same shall be valid till the completion of defect liability 

period/warranty period. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” 

for the stipulated time period in the tender & in case of its expiry it will attract 

penalization. 

 

c. Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 
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Scheduled banks or branches of foreign banks operating under Reserve Bank of 

India regulations located in Mumbai. The Bank Guarantee shall be renewed as 

and when required and/or directed from time to time until the Contractor has 

executed and completed the works and remedied any defects therein. 

 

 

C. GST :- 

 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 
Duties, Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid 
separately on submission of bills/invoice. 

 

  Input  Tax  Credit  of  GST  as  available  with  the  bidder  will  not  be  claim separately 

by AIESL. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be 

passed on to the AIESL by way of equivalent reduction in quoted price.  

 

IMPORTANT DIRECTIONS 

1. All the information submitted shall be supported by the corroborative 

documents in absence of which the information submitted will be considered as 

baseless and not accepted for qualification criteria. The page No’s. shall be 

properly mentioned in the relevant places. The information shall be submitted 

in the sequence as asked for with proper indexing etc. The Bidder shall be fully 

responsible for the correctness of the information submitted by him. 

 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION   6   

BILL OF QUANTITIES 
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SCHEDULE OF QUANTITIES 

 

Name of Work: Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services 

Ltd.) in V-30 -31, Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

Tender no: PFD/01/09/Proj/2023-24                Date: 04/09/2023 

 

Item 

No. 

 

Description Qty / 

unit 

Unit Rate        

At      

Per 

Amount Rs.    

P. 

 

1 

Repairs to existing damaged aluminium doors(02 

nos) main door(double shutter) & cabin door with 

removing & refixing of door, proper alignment 

with necessary labours, tools, materials etc. 

complete as directed.   

 

Rate in Words:  

 

 

02 No   

2 Providing and fixing of transparent PVC strips 

curtain 3mm thickness at Main entrance door with 

supply & installation of necessary head rail, 

endcap set, stopper, runner, spacer/links, link 

chain, cord weight, top cover strip, top cover 

support, nuts, roller track with alloy clamps, PVC 

scissor brackets etc. complete as directed.(width 

of each strip should be 200mm). 

 

Rate in Words:  

 

 

06 Sqm   

3 Providing, fixing 'D' type handles "Everite" or 

equivalent approved make and design, 

anodised/powder coated extruded aluminium door 

/ window fittings on wooden /aluminium doors 

and windows with required anodised/powder 

coated aluminium screws etc. including removing 

the old handles complete as per instructions of 

EIC.         

Rate in Words:  

 

10 No   

4 Providing & fixing aldrops secured with nuts and 

bolts from inside "Everite" or equivalent 

approved make and design, anodised/powder 

coated extruded aluminium door / window fittings 

10 No   
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on wooden/aluminium doors and windows with 

required anodised/ powder coated aluminium 

screws etc. including removing the old aldrops 

complete as per instructions of EIC. 

           

Rate in Words:  

 

 

5 Providing and fixing 4mm thick approved quality 

stainless steel hinges to wooden/aluminium doors 

and windows with required stainless steel screws 

etc. including removing the old hinges complete 

as per instructions of EIC. 

           

Rate in Words:  

 

 

10 No   

6 Providing & fixing 'Godrej' make night latch with 

all its accessories, keys in duplicate including 

making necessary recesses and fixing in position  

etc. complete 

           

Rate in Words:  

 

 

10 No   

7 Providing and fixing "Everite" or equivalent 

approved make, conforming to IS:3564, sleek 

model hydraulic door closer to wooden/ 

aluminium doors with required screws, proper 

adjustments, handing over the duly signed 

guarantee cards, etc. complete  including 

removing the old door closer as per instructions 

of EIC. 

           

Rate in Words:  

 

 

02 No   

8 Providing & fixing  600 x 600 mm false ceiling 

system manufactured by M/s.Armstrong World 

Industries or equivalent approved make including 

removing existing damaged sheets with help of 

necessary tools, equipements, Labour etc. as per 

directed.           

Rate in Words:  

80 Sqm   
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9 Providing and applying oil bound washable 

distemper(OBD), with/without primer, as 

described below of Asian paints or ICI Dulux 

make paints and of first /premium quality and of 

required colour and shade to get a smooth and 

even finish to any surfaces, at any location and at 

all levels, including scaffolding, preparation of 

surface, all as directed by EIC etc. complete. 

    

 One coat of primer and two or more coats of 

OBD of Asian paints or ICI Dulux make paints 

           

Rate in Words:  

 

 

1000 Sqm   

10 Providing and applying POP (Plaster of Paris ) of 

Stucco brand of India Gypsum Board/ Saint 

Gobain India Ltd. of upto required thickness to 

internal newly repaired surfaces of walls, beams, 

columns, slab soffits, etc. At any location and at 

all levels including scrapping the existing neeru 

finish, paint. Etc. Hacking the surface to receive 

POP , finishing in proper /true line and level, to 

give a smooth and even finish, including 

scaffolding, preparation of surface, all as directed 

by EIC etc. Complete. 

           

Rate in Words:  

 

 

100 Sqm   

 Total  Rs.   

 Rebate %  (_               _______ 

__                                                  Percentage) 

  

 

Rs. 

  

 Grand total in Rs.  Rs.   

 Grand total in words : Rupees 

 

 

Note: 

1) The rates shall not include GST. The GST shall be paid separately in the bills as per the applicable 

rates. 

DATE  : 

PLACE : ___________________________________________________                                    

                                                SIGNATURE OF THE BIDDER WITH RUBBER STAMP 
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SECTION 7 

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract 

 

A. General 

 

1. Definitions 

 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings.  Capital initials are 

used to identify defined terms. 

The “Authority” shall mean AI Engineering Services Limited 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor and the AIESL together 

with the documents referred to therein including these conditions and 

appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed  to  form  one  Contract  and shall 

be complementary to one another. 

The Contract Data defines the documents and other information which 

comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, whose tender has been accepted by the employer and 

the legal successor of the individual or firm or company, but not (except 

with the consent of the Employer) any assignee of such person. 

The “Bidder” is a person or corporate body who  has  desired to  submit  Bid 

to carry out the Works, including routine maintenance till the tender process 

is concluded. 

The “Contractor's Bid” is the completed bidding document submitted by the 

Contractor to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance 

including Physical contingencies subject to such addition thereto or 

deduction there-from as may be made under the provisions hereinafter 

contained. 

Note: The contract sum shall include the following – 

 In the case of percentage rate contracts the estimated value of works as 
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mentioned in the tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after 

finalization of the quantities shown in schedule of items / quantities 

by the item rates quoted by the tenderers for various items and 

summation of the extended cost of each item. 

 In case of contract, the sum for which tender is accepted. 

 Special discount / rebate / trade discount offered by the tenderer if 

any and accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

 

The “Contract Cost” means the Contract Sum plus Price Variation. This 

cost shall be included in the letter of acceptance. 

A “Defect” is any part of the Works not completed in  accordance  with  the 

Contract. 

The “Defects Liability Certificate” is the  certificate  issued by the  

Engineer, after the Defect Liability Period has ended and upon correction of 

Defects by the Contractor. 

“Drawings” (If needed)  means all the drawings, calculations and technical  

information  of  a like nature provided by the Engineer  to the Contractor  

under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual  and other technical information 

of  like nature  submitted by the Contractor and approved by the Engineer. 

The “Employer” shall mean AI Engineering Services Limited 

The “Engineer in-charge” or “EIC” shall mean the Executive Engineer in 

executive charge of the works and shall include the superior officers of the 

Engineering  department i.e. /Dy.GM  and  shall  mean  and  include  all  the  

successors  in AIESL 

 

The “Engineer's Representative” shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub 

Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section 

appointed by AIESL. 

“Contractor’s Equipment” means all appliances and things of whatsoever 

nature required for the execution and completions of the Works and the 

remedying of any defects therein, but do not include plant material or 
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other things intended to form or forming part of the Permanent Works. 

The “Initial Contract Price” is the Contract Price listed in the Employer's 

Letter of Acceptance. 

 

The “Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the construction/Repair works. The  Intended  

Completion Date is specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer by issuing an 

extension of time. 

“Materials” are all supplies, including consumables, used by the Contractor 

for incorporation in the Works and works of routine maintenance. 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, electronic, chemical, or biological function. 

“Routine Maintenance” is the maintenance of activities of the competed 

structure for five years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed 

and any other lands and places provided by the AIESL for working space or 

any other purpose as may be specifically designated in the contract as 

forming part of the site. 

“Site Investigation Reports” are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at the 

Site. 

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to 

time be furnished or approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data.  It  is  

the date when the Contractor shall commence execution of the Works. It 

does not necessarily coincide with any of the Site Possession Dates. 

A “Nominated Sub-Contractor” is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the construction/repair 

work and/or routine maintenance in the Contract, which includes work 

on the Site. 

“Temporary Works” are works designed, constructed, installed, and 
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removed by the Contractor that are needed for construction or installation 

of the Works. 

“Variation” means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 

 

The Works, as defined in the Contract Data, are what the Contract requires 

the Contractor to construct, install, maintain, and turn over  to  the  

Employer. Routine maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of 

a contract, the cause of action thereof shall be deemed to have arisen in 

Mumbai and all legal proceedings in respect of any claim, dispute or 

difference shall be instituted in a competent court in the City of Mumbai 

only. 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended Completion Date for 

the whole of  the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed 

with the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special 

Conditions of Contract (7) General Conditions of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data. 

3. Delegation 

 

The Engineer, with the approval of the Employer, may delegate any of his 
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duties and responsibilities to other person(s), except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after notifying the 

Contractor. 

4. Communications 

 

All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be collected by the Contractor of Bid. The 

address and contact details for communication with the Employer/ Engineer 

shall be as per the details given in Contract Data. Communications between 

parties that are  referred to in the  conditions shall be in writing. The Notice 

sent by e-mail or other electronic means shall be effective on confirmation 

of the transmission. The Notice  sent  by  Registered post or Speed post shall 

be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. 

5. Subcontracting 

5.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 

25% of the contract price. 

5.2 The Contractor shall not be required to obtain any consent from the 

Employer for: 

▪ the sub-contracting of any part of the Works for which the Subcontractor 

is named in the Contract; 

▪ Provision for labour, or labour component. 

 

▪ Purchase of Materials which are in accordance with the standards 

specified in the Contract. 

5.3  Beyond what has been stated in clauses 5.1 and 5.2, if the Contractor 

proposes sub-contracting any part of the work during execution of the 

Works, because of some unforeseen circumstances to enable him to 

complete the Works as per terms of the Contract, the Employer will 

consider the following before according approval: 

▪ The Contractor shall not sub-contract the whole of the Works. 

 

▪ The permitted subletting of work by the Contractor shall not establish 

any contractual relation-ship between the sub-contractor and the AIESL 

and shall not relieve the Contractor of any responsibility under the 
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Contract. 

5.4  The Engineer should satisfy himself before recommending to the 

Employer whether 

▪ the circumstances warrant such sub-contracting; and 

▪ The sub-Contractor so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be 

entrusted to him. 

6. Other Contractors 

 

6.1 The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given 

in the Schedule of Other Contractors, as referred to in the Contract Data. 

The Contractor shall also provide facilities and services for them as 

described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such 

modification. 

6.2 The Contractor should take up the works in convenient reaches as decided 

by the Engineer to ensure there is least hindrance to the smooth flow and 

safety of traffic including movement of vehicles and equipment of other 

Contractors till the completion of the Works. 

7. Personnel 

 

7.1  The Contractor shall employ for the construction/repair work and routine 

maintenance the key personnel including technical personnel named in the 

Contract Data or other personnel approved by the Engineer.  The Engineer 

will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to those of the 

personnel stated in the Contract Data. 

7.2  The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations.  The Engineer shall 

have authority to remove, or cause to be removed, any person employed 

on the site of works, who carries out duties incompetently or negligently and 

persists in any conduct which is prejudicial to safety, health or the 

protection of the environment. 
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7.3  If the Engineer asks the Contractor to remove a person who is a 

member of the Contractor's staff or work force, stating the reasons, the 

Contractor shall ensure that the person leaves the Site within seven days and 

has no further connection with the Works in the Contract. 

8. Employer's and Contractor's Risks 

The Employer carries the risks which this Contract states are Employer’s 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks. 

9. Employer's Risks 

 

9.1 The Employer is responsible for the excepted risks which are (a) in so far 

as they directly affect the execution of the Works in the Employer’s  

country, the risks of war, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive 

toxic explosive, or (b) a cause  due  solely to the  design of the  Works, 

other  than the Contractor’s design. 

10. Contractor's Risks 

 

10.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 

the Contract other than the excepted risks, referred to in clause 9.1, are 

the responsibility of the Contractor. 

11. Insurance 

 

11.1 The Contractor at his cost shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start Date to the  

end of Defects Liability Period, in the amounts and deductibles stated  in  

the Contract Data for the following events which are due to  the  

Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, 

Materials, and Equipment) in connection with the Contract; and 

d) Personal injury or death. 
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11.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start 

Date. All such insurance shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify the loss or 

damage incurred. 

11.3 Alterations to the terms of insurance shall not  be made without  the 

approval of the Engineer. 

11.4 Both parties shall comply with any conditions of the insurance policies. 

 

11.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid, 

from payments otherwise due to the Contractor or if no payment is due, 

the payment of premiums shall be debt due. 

12. Site Investigation Reports 

12.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any 

Site Investigation Reports referred to in the Contract Data, supplemented 

by any other information available to him, before submitting the bid. 

13. Queries about the Contract Data 

13.1 The Engineer will clarify queries on the Contract Data. 

 

14.  Contractor to Construct the Works and Undertake Maintenance  

(if specified in the tender) 

14.1 The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions 

of the Engineer. 

14.2 The Contractor shall construct/repair the works with intermediate 

technology, i.e., by manual means with medium input of machinery 

required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the 

contract. 

14.3 The Contractor shall take all reasonable steps to protect the environment 

of the Site and to avoid damage or nuisance to persons or to property of 

the public or others resulting from pollution, noise or other causes arising 
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as a consequence of his methods of operation. 

15. The Works and Routine Maintenance to be completed by the Intended 

Completion Date 

15.1 The Contractor may commence execution of the  Works  on  the  Start  

Date and shall carry out the Works and Routine Maintenance, if specified 

in the tender, in accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete 

them by the Intended Completion Date. 

16. Approval by the Engineer 

 

16.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if 

they comply with the Specifications and Drawings. 

16.2  The Contractor shall be responsible for design and safety of Temporary 

Works. 

16.3  The Engineer's approval shall not alter the Contractor's responsibility for 

design and safety of the Temporary Works. 

                16.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

16.5 All Drawings prepared by the Contractor for the execution of the  temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

17. Safety 

 

17.1 The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take  

care  of safety of all persons entitled to be on the site and the works. He 

shall use reasonable efforts to keep the site and the works, both during 

construction and maintenance, clear of unnecessary obstruction so as to 

avoid  danger to the persons and the users. 

● Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

● Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
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● The area should be barricaded or cordoned  off  by  suitable  means  to 

avoid mishaps of any kind. Power warning signs should be displayed 

for the safety of the public whenever cleaning works are undertaken 

during night or day. 

● The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing working in the manhole. 

17.2 Safety Programs:- 

 

● Have adequate safety supervision in place to ensure that safety 

programs set up by the firms/agencies are in compliance with 

prevalent laws and regulations. 

● Review safety programs developed by each of the  trade  firms,  

prepare and submit a comprehensive safety program. 

● Monitor day to day implementation of safety procedures. 

 

17.3 First Aid Facilities: - 

i.  At every work place there shall be provided and maintained, so as to 

be easily accessible during working hours, first-aid boxes at the rate  

of not less than one box for 150 contract labour or part thereof 

ordinarily employed. 

 

ii. The first-aid box shall be distinctly marked with a  red  cross  on  

white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of 

the equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who 

shall always be readily available during the working hours of the 

work place. 

vi. A person in charge of the First-aid box shall be a person trained in 

First- aid treatment, in the work places where the number of contract 

labour employed is 150 or more. 

18. Possession of the Site 

18.1 The Employer shall handover complete or part possession of the site to 

the Contractor 3 days in advance of construction/repair programme. At 

the start of the work, the Employer shall handover the possession of at-

least 75% of the site free of all encumbrances, the remaining 25 % of the 
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possession as per contractor’s construction/repair programme. 

19. Access to the Site 

19.1 The Contractor shall allow access to the Site and to any place where 

work in connection with the Contract is being carried out, or is 

intended to be carried out to the Engineer and any 

person/persons/agency authorized by: 

a. The Engineer  

b. The Employer or authorized by the Employer. 

 

20. Instructions 

 

20.1  The Contractor shall carry out all instructions  of  the  Engineer,  which 

comply with the applicable laws where the Site is located. 

20.2 The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of  the  Contract,  and  to  

have such accounts and records audited by  auditors  appointed,  if  so  

required. The Contractor’s attention is invited to Clause of ‘Fraud and  

Corruption’, which provides, inter alia, that acts intended to materially  

impede  the exercise of the inspection and audit rights provided for under 

the Clause & constitute a obstructive practice subject to contract 

termination. 

20.3 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time 

and at all times to make and issue such further drawings and to give such 

further instructions and directions as may appear  to him  necessary  or  

proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, 

according to the true intent and meaning thereof, as fully and effectually 

as though the same had accompanied or had been mentioned or referred 

to in the specification, and the Engineer may also alter or vary the levels 

or position of nature of works contemplated by the specifications, or may 

order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order 

any work or any portion of work executed or partially executed, to be 

removed, changed or altered, added if needful, may order that other 
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works  shall  be  substituted  instead  thereof and difference of expense 

occasioned  by any such  diminution  or  alteration so ordered and 

directed shall be  added to or deducted  from the amount of this Contract, 

as provided under condition no.10(a) hereinafter. No work which 

radically changes the original nature of the Contract shall be ordered by 

the Engineer and in the event of any deviation being  ordered which in 

the opinion of the Contractor changes the  original  nature  of Contract he 

shall nevertheless carry it out  and  disagreement  as  to  the nature of the 

work and the rate to be paid therefore shall be resolved in accordance. 

The time for completion of the Works, shall be in even of any 

deviations resulting in additional cost over the contract price being 

ordered, be extended or reduced reasonably by the Engineer. The Engineer’s 

decision in this case shall be final. 

 

B. Time Control 

 

21. Programme 

 

21.1 Within the time stated in the Contract Data, the Contractor shall 

submit to the Engineer for approval a Programme, including 

Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along 

with monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the 

Routine Maintenance Work, showing the general methods, arrangements, 

order and timing for all the activities involved in the  Routine  

Maintenance will also be submitted by the Contractor to the Engineer for 

approval if specified in the tender. The programme for Routine 

Maintenance will be submitted in each year for the period of 

Maintenance. 

 

21.2 The Contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/ equipments being placed in field laboratory and the location 

of field laboratory along with the Programme. The Engineer shall cause 

these details to be verified at each appropriate stage of the programme. 

21.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress 
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achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities. 

21.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated  in  the  Contract 

Data. If the Contractor does not submit an updated Programme within 

this period, the Engineer may withhold the amount stated in the Contract 

Data from the next payment certificate and continue  to  withhold  this  

amount until the next payment after the date on which the overdue 

Programme has been submitted. 

21.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to 

the Engineer again at any time. A revised Programme shall show the 

effect of Variations and Compensation Events. 

22. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or 

portions of the works before completion of the whole, the contractor shall 

fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following 

clauses: 

a) Extension attributable to AIESL 

(i) Extension Due To Modification: If any modifications have been 

ordered which in the opinion of the Engineer have materially 

increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover 

that the Contractor shall be responsible for requesting  such  

extension  of  the date as may be considered necessary as soon as the 

cause thereof shall arise and in any case should not be less than 30 

days before the expiry of the date fixed for completion of the 

works. 

(ii)  Extension For Delay Due To AIESL: In the event of any failure 

or delay by the AIESL to hand over the Contractor possession of the  

lands/building necessary for the execution of the works or to give 

the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the 

AIESL due to any other cause whatsoever, then such failure or delay 

shall in no way affect or vitiate the contract or alter the character 
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thereof or entitle the contractor to damages or  compensation  

therefore,  but  in  any  such case, the AIESL  may grant such 

extension(s) of the completion  date as may be considered 

reasonable. 

Note: For extension of time period as governed in (i) and (ii) 

above, any modifications in design/drawings, specifications, 

quantities shall be needed to be justified with recorded 

reasons with approval of GM-Engg. or above. for not 

anticipating the same while preparing estimates and draft 

tender. 

23. Extension Of  Time  For Delay Due  To Contractor: The time  for the  execution of 

the work or part of the works specified in the contract documents shall be deemed to 

be the  essence of the contract and the  works must  be completed no later than the 

date(s) / the programme for completion of work as specified in the contract. If the 

contractor fails to complete the works within the time as specified in the contract 

for the reasons other than the reasons specified in above as (a.i) and (a.ii), the 

AIESL may, if satisfied that the works can be completed by the contractor within 

reasonable  short  time thereafter, allow the contractor for further extension of time as 

the Engineer may decide. On such extension the AIESL will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover the 

compensation as governed by of AIESL without reference to the actual loss or 

damage sustained and whether any damage has or has not been sustained. 

b) For the purpose of this Clause, the contract value of  the  works  shall  be 

taken as value of work as per contract agreement including any 

supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of 

contract under Clause (b) of as above may also consider levy of 

penalty, as deemed fit based on the merit of the case. Also, the 

reasons for granting extension shall be properly documented. 

 

C. Quality Control 

 

24. Work to be open to Inspection and Contractor or Responsible agent to be 

present: All works under or in course of execution or executed in pursuance of 

the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge and his subordinates and  the contractor  shall  at all  times 

during the usual working hours, at all other times, during the usual working 
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hours and at all other times at which reasonable notice of the intention of the 

Engineer-in-charge and his subordinates to visit the works shall have  been 

given to the contractor, either himself be present to receive orders and 

instruction  or have responsible agent duly accredited in writing present for  that  

purpose. Order given to the contractors’ duly authorized agent shall be 

considered to have the same force and effect as if they had been given to the 

contractor himself. 

24.1 Notice To Be Given Before Work Is Covered Up: 

The contractor shall give not less than Five days’ notice in writing to the 

Engineer-In- Charge or his subordinate of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimension thereof taken before the 

same is so covered up or placed beyond the reach of measurements  and  

shall  not  cover  up  or place beyond the reach of measurement any work 

without  the  consent  in writing of the Engineer-In-Charge or his  

subordinate  in charge  of the work, and  if any work shall be covered up or 

placed beyond the reach of measurement, without such notice having been 

given or consent obtained the same shall be uncovered at the contractors 

expenses, and in default thereof no payment or allowance shall be made for 

such work or for  the  materials  with  which  the same was executed. 

25. Works to be executed in accordance with specifications /  drawings  /                  

orders etc. : 

The contractor is obligated to carry out the entire scope of work, including 

each individual component, in a manner that is highly substantial and 

reflective of skilled craftsmanship. This requirement encompasses the use of 

appropriate materials and strict adherence to the provided specifications in 

all aspects of the project.  The  contractor shall also confirm exactly, fully 

and faithfully to the designs, drawings and instructions in writing relating 

to the work signed by the Engineer In-charge and lodged in his office and 

to which the contractor shall be entitled to have access for the purpose of 

inspection at such office,  or  on  the  site  or  work during office hours. 

 

26. Identifying Defects 

26.1 The Engineer shall check the Contractor's work and notify the 

Contractor of any Defects that are found. Such checking shall not 

affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that 
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the Engineer considers may have a Defect. 

 

26.2 The Contractor shall permit the Employer’s technical  person(s)  to  

check the Contractor’s work and notify the Engineer  and  Contractor  if  

any defects that are found. 

27. Tests 

 

27.1 For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by 

Engineer. The field laboratory will have minimum of equipment’s as 

specified in the Contract Data.  The contractor shall be solely 

responsible for: 

▪ Carrying out the mandatory tests  prescribed  in  the  

Specifications, and 

▪ For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 

27.2 If the Engineer instructs the Contractor to carry out a  test not specified 

in the Specification/ Quality Assurance  Handbook  to  check  whether  

any work has a Defect and the test shows that it does, the Contractor 

shall pay for the test and any samples. If there is no defect, the test shall 

be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply 

for the purpose of testing samples of all materials proposed to be used 

in the works. Samples submitted either to govern bulk supplies or 

required for testing before use shall be in suitable packages to 

contain them and shall be provided free of charge by the contractor. 

The cost of testing shall be borne by the contractor even if the result of 

the sample confirm or do not confirm to the relevant BIS code 

specifications. All the test records shall be maintained in the site office 

and made available as and when required.  

i. All expenditure required to be incurred for taking the samples 

conveyance, packing shall be borne by the contactor himself. 

 

ii. The failed material shall be removed from the site by the contractor 

at his own cost within a weeks time of written order of the 

Engineer-in- charge. 

28. Correction of Defects noticed during the Defects Liability Period. 
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28.1 (a)      The Engineer shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and 

ends after five years. The Defects Liability  Period  shall be  extended  

for as long as Defects remain to be corrected. 

(b)  Every time notice  of Defect/Defects is given, the  Contractor shall 

correct the notified Defect/Defects within the duration of time specified 

by the Engineer’s notice. 

(c) The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to 

his notice. The Contractor shall remove the defects and deficiencies 

within the period specified in the notice and submit to the Engineer a 

compliance report. 

29. Uncorrected Defects and Deficiencies 

 

29.1 If the Contractor has not corrected a Defect pertaining to the Defect 

Liability Period under clause and deficiencies in maintenance, to the 

satisfaction of the Engineer, within the time specified in the Engineer's 

notice, the Engineer will assess the cost of having the Defect or deficiency 

corrected, and the Contractor shall pay this amount, on correction of the 

Defect or deficiency by  another agency. 

 

D. Cost Control 

30. Variations 

The Engineer shall, having regard to the scope of the Works and the 

sanctioned estimated cost, have power to order, in writing, Variations 

within the scope of the Works he considers necessary or advisable during 

the progress  of  the Works. Such Variations shall form part of the 

Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the 

Engineer for Variations, unless followed by written confirmation, shall not 

be taken into account. If the cost goes beyond the specified limit, The work 

shall be carried out only after financial approval. The EIC and the contractor 

shall both keep a track  of the quantum of work.  

31. Payments for Variations: If rates for Variation items are specified in the Bill of 

Quantities, the Contractor shall carry out such work at the same rate. 

32. Payment Certificates 
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The payment to the Contractor will be as follows for construction/Repair work: 

 

(a) A bill shall be submitted by the Contractor  monthly  or  before  the  

date fixed by the Engineer In-charge for all works executed in the  

previous month, and the Engineer In-charge shall take or cause to  be 

taken requisite measurement for the purpose of having the same 

verified and the claim, so far as it is admissible, shall be  adjusted,  if  

possible,  within  10 days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, 

the Engineer In-charge  may depute a subordinate to measure up the 

said work in the presence of the contractor or his duly authorized agent 

whose counter signature to the measurement list shall be sufficient 

warrant, and Engineer In-Charge may prepare a bill from such list 

which shall be binding on the contractor in all respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor. 

(c)  The value of work executed shall be determined, based on 

measurements by the Engineer. 

(d)  The value of work executed shall comprise the value of the 

quantities of  the items in the Bill of Quantities completed. 

(e) The value of work executed  shall also include the  valuation of 

Variations and Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate 

in the light of later information.  

(g)  The contractor shall submit all bills on the printed forms at the office 

of Engineer In-charge. The  charges  to be made in the bills shall 

always be entered at the rates specified in tender. 

36 Payments 

 

36.1  Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract and 

taxes at source, as applicable under the law. The Employer shall pay the 

Contractor the amounts certified by the Engineer within 60 days of the 

date of each certificate. 
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36.2 All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to 

be applied to the use of AIESL without reference to the actual loss or 

damage sustained and whether any damage has or has not been 

sustained. 

36.3  No payment shall be made for any work estimated  to  cost  less  than 

Rupees One Thousand till after the whole of work shall have been   

completed and the certificate of completion given. But in the case of 

works estimated to cost more than Rs. One Thousand, the contractor 

shall on submitting a monthly bill therefore be entitled to receive 

payment proportionate to the part of the work than approved and passed 

by the Engineer In-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive  against  the  

contractor.  All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as 

payments for  work actually done and completed and shall not preclude 

the Engineer In-charge from requiring any bad, unsound, imperfect 

or unskillful work to be removed or taken away and reconstructed or 

re-erected nor shall any such payment be considered as an admission of 

the due performance of the contract or any part thereof in any respect or 

the offering of any claim nor shall it conclude, determine or effect in 

any other way, the powers of the Engineer In-charge as to the final 

settlement and  adjustment  of  the accounts or otherwise, or in any 

other way vary or effect the contract. The final bill shall be submitted 

by the Contractor  within  one  month  of  the date fixed for the 

completion of the work otherwise the Engineer  In- charge’s certificate 

of the measurements and of the total amount payable for the work 

shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the  Contractor  for  not  having 

given early warning or not having cooperated with the Engineer. 

 

38. GST :- 

The tenderer shall quote inclusive of all taxes other than GST (Excluding 

GST) as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. 

 

39. Currencies: All payments will be made in Indian Rupees. 
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40. Liquidated Damages 

 

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works 

and the losses to the public and the economy, therefore, both the parties 

have agreed that the Contractor shall pay liquidated damages to the Employer 

and    by way of penalty, at the rate per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the  

Intended  Completion date. Liquidated damages at the same rates shall be 

withheld if the Contractor  fails to achieve the milestones prescribed in the  

Contract Data. However, in case the Contractor achieves the next milestone, 

the amount of the liquidated damages already withheld shall be restored to 

the Contractor by adjustment in the next payment certificate. The contractor 

is liable to pay 5% of estimated amount as liquidated damage. The Employer 

may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor’s other 

liabilities. 

 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at his cost if the loss or damage arises from the 

Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

42. Completion of Construction and Maintenance 

 

42.1 The Contractor shall request the Engineer to issue a certificate of 

completion of the construction of the works, and the Engineer will do 

so upon deciding that the works is completed.  

43. Taking Over 

43.1 The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to 

remain responsible for its routine maintenance during the maintenance period 

if specified in the contract. 

 

44. Final Account 

Final joint measurement along-with the representatives of the contractor 
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should be recorded and signed by the Contractors. Contractors should submit 

the final bill within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 01 month, the AIESL staff 

will prepare the final bill based on the joint measurement within next 3 

months. Engineer’s decision shall be final in respect of claims for defect and 

pending claims against contractors. 

No further claims should be made by the Contractor after submission of the 

final bill and these shall be  deemed  to have  been  waived and extinguished.  

Payment of those items of the bills in respect of which there is no dispute and 

of items in dispute, for quantities and rates as  approved  by  the  EIC and 

higher authority  shall  be made within a reasonable period as may be 

necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the  contractor  

may, if he so desires, reconsider his position in respect of a disputed portion 

of the final bills and if he fails to do so within 84 days, his disputed claim 

shall be dealt with as provided in the contract. 

 

The contractors have to submit the bill for the work carried out within 15 

days from the date of completion of the work to the respective executing 

department. If the contractor fails to submit their bills to concerned executing 

department, penalty or action as shown below will be taken for each delayed 

bill. 

45. Termination 

 

45.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. 

45.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current Programme and the stoppage has not been 

authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other 

than for approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is 

a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the  
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number of days for which the maximum amount of liquidated 

damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under 

relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in 

the corrupt or fraudulent practices as defined in GCC in 

competing for or  in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed 

equipment, within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

 

j) if the Contractor fails to deploy machinery and equipment or 

personnel as specified in the Contract Data at the appropriate time. 

45.3 When either party to the contract gives notice of a breach of 

contract to the Engineer for a cause other than those listed above, the 

Engineer shall decide whether the breach is fundamental or not. 

45.4 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

45.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon as 

reasonably possible. 

 

46. Payment upon Termination 

 

46.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer shall issue a certificate for  

value  of  the work done and materials ordered less liquidated damages, 

if any, less advance payments received up to  the  date  of the  issue of 

the  certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data. If the total amount 

due to the Employer exceeds any payment due to the Contractor, the 

difference shall  be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will 

be a debt due from the Contractor to the Employer 

46.2 If the Contract is terminated at the Employer's convenience, the 
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Engineer shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the  Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

47. Property 

 

47.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer for use for completing 

balance construction/repair work if the Contract is  terminated because  of the  

Contractor's  default, till the Works is completed after which it will be transferred 

to the Contractor and credit, if any, given for its use. 

 

48. Release from Performance 

If the Contract is frustrated by the outbreak of war or by  any  other  event 

entirely outside the control of the Employer or the  Contractor,  the  

Engineer shall certify that the  Contract  has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which a commitment was made. 

 

A) Other Conditions of Contract 

49. Labour 

49.1 The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and  labour,  local  

or other, and for their payment, housing, feeding and transport. 

49.2 The Contractor shall, if required by the Engineer, deliver to the EIC a 

return in detail AIESL, in such form and at such intervals as the EIC 

may prescribe, showing the staff and the number of  the  several  

classes  of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

50. Compliance with Labour Regulations 

 

(a) During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour  enactments  and  
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rules  made there under, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or  rules  

made  there under, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the  

Engineer/Employer  shall  have  the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

(c) The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety at work. 

(d) The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

51. Drawings and Photographs of the Works 

51.1 The Contractor shall do photography/video photography of the site 

firstly before the start of the work, secondly mid-way in the execution 

of different stages of work as required by Engineer In-charge and lastly 

after the completion of the work. No separate payment will be made to 

the Contractor for this. 

51.2 The Contractor shall not disclose details of Drawings furnished to him 

and works on which he is engaged  without  the  prior approval of the  

Engineer in writing. No photograph of the works or any part thereof or 

plant employed thereon, except those permitted under above clause, 

shall  be taken or permitted by the Contractor to be taken by any of 

his employees or any employees of his sub-Contractors without the 

prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 
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54 Contract Document 

 

The  documents forming the contract are to be taken as mutually explanatory 

of one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be, as follows: 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 

4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor and AIESL. 

 

55 Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) 

that affects the Bidding Process. Any Applicant found to have a Conflict 

of Interest shall be disqualified. An Applicant shall be deemed to have a 

Conflict of Interest affecting the Bidding Process, if 

1.  A  constituent  of such  Applicant is also a  constituent of another  

Applicant; or 

2.  Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or 

3.  Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof,  directly  or  through  common  third 

party/ parties, that puts either or both of them in a position to have 

access to each other’s information about, or to influence the Application 

of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by 

the Applicant, its Member or any Associate thereof, as the case may be, 

in any manner for matters related to or incidental to the  Project. For the 
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avoidance of doubt, this disqualification shall not apply where  such  

adviser  was engaged by the Applicant, its Member or Associate in the 

past but its assignment expired or was terminated 06 (six) months prior to 

the date  of issue of this TENDER. Nor will  this  disqualification  apply  

where such adviser is engaged after a period of 3 (three) years from the 

date of commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An 

applicant applying individually shall not be entitled to submit another 

application either individually. The Applicant shall be responsible for all of 

the costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in 

any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process. 

 

57. Acknowledgment by Applicant 

 

It shall be deemed that by submitting the Application, the Applicant has: 

 

a. made a complete and careful examination of the tender; 

 

b. received all relevant information requested from the Authority; 

 

c. accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the  Authority  

relating to any of the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in 

terms hereof. “The Authority” shall not be liable for any omission, 

mistake or error in respect of any of the above or on account  of  any  

matter or thing  arising out of or concerning or relating to the TENDER 

or the Bidding Process, including any error or mistake therein or in 

any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

 

Notwithstanding anything contained in this TENDER,  “The  Authority”/ 

“AIESL”reserves the right to accept or reject any Application  and  to  annul 

the  Bidding  Process and reject all Applications/ Bids, at any time without 

any  liability  or  any obligation for such acceptance, rejection or  annulment,  

and  without  assigning any reasons therefore. In the  event that the  Authority 
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rejects or annuls all the Bids, it may, in its sole discretion, invite all eligible 

Bidders to submit fresh Bids hereunder. 

“The Authority”./ “AIESL” reserves the right to reject any Application and/ or Bid 

if: 

a. at any time, a material misrepresentation is made or uncovered, or 

b. The Applicant does not provide, within the  time specified by the 

Authority, the supplemental information sought by the Authority for 

evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”/ “AIESl”, 

that one or more of the pre-qualification conditions have not been met by 

the Applicant, or the Applicant has made material misrepresentation or has 

given any materially incorrect or false information, the  Applicant shall 

be disqualified forthwith if not yet appointed as the Successful Bidder 

either by issue of the LOA (Letter of Approval) or entering into of the 

Agreement, and if the Applicant has already been issued the LOA or has  

entered  into  the  Concession  Agreement,  as  the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this 

TENDER, be liable to be terminated, by a communication in writing by 

“The Authority”/ “AIESL” to the Applicant, without the Authority being 

liable in any manner whatsoever to the Applicant and without prejudice to 

any other right or remedy which the Authority may have under this 

TENDER, the Bidding Documents, the Concession Agreement or under 

applicable law. 

“The Authority”/ “AIESL” reserves the right to verify all statements, 

information and documents submitted by the Applicant in response to the 

TENDER. Any such verification or lack of such verification by the 

Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

59 The bid shall be rejected if the bidder- 

 

a. Stipulates the validity period less than 180 days. 

 

b. Stipulates own condition/conditions. 

 

c. Does not fill/ sign undertaking forms, which are incorporated, in the 

document. 
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60 Clarifications 

 

Applicants requiring any clarification on the tender may notify “the 

Authority” in writing or by e-mail. They should send in their queries before 

the date specified in the header data. “The Authority” / “AIESL” shall 

Endeavour to respond to the queries within the period specified therein. The 

responses will be sent by e-mail. The Authority will forward all the queries 

and its  responses thereto, to all purchasers of the TENDER without 

identifying  the  source  of queries. 

“The Authority” / “AIESL” shall Endeavour to respond to the questions 

raised or clarifications sought by the Applicants. However, the Authority 

reserves the right not to respond to any question or provide any clarification, 

in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide 

any clarification, but not later than the date provided in header data. 

“The Authority” / “AIESL” may also on its own motion, if deemed necessary, 

issue interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on 

the Authority. 

61 Amendment of tender 

At any time prior to the deadline for submission of  Application,  the  

Authority may, for any reason, whether at its own initiative or in response to 

clarifications requested by an Applicant, modify the tender by the issuance 

of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those 

who have purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum 

into account, or for any other reason, the Authority may, in its sole discretion, 

extend the Application Due Date. 

 

  Preparation and Submission of Application 

62 Language 

The Application and all related correspondence and documents in relation to 

the Bidding Process shall be in English language. Supporting documents 

and printed literature furnished by the Applicant with the Application may be 
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in any other language provided that they are accompanied by translations of 

all the pertinent passages in the English  language,  duly authenticated and 

certified  by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail. 

63 Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. 

The Authority will evaluate only those Applications that are received in the 

required formats and complete in all respects. Incomplete and /or 

conditional Applications shall be liable to rejection. 

64 Late Applications 

Applications received by the Authority after the specified time on the 

Application Due Date shall not be eligible for consideration and shall be 

summarily rejected. 

65 Confidentiality 

 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified  Applicants  shall not  be  

disclosed to any person who is not officially concerned with the  process  or  

is  not  a retained professional advisor advising the Authority in relation to or 

matters arising out of, or concerning the Bidding Process. The Authority will 

treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in 

confidence. The Authority may not divulge any such information unless it 

is directed to do so by any statutory entity that has the power under law to 

require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in 

connection with any legal process. 

66 Clarification Of Financial Bids 

 

To assist in the examination, evaluation and comparison of Bids,  the  

Engineer may, at his discretion, ask any bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by post/facsimile/e-mail. No Bidder shall 

contact the  Engineer  on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder 

to influence the Engineer in the Engineer’s bid evaluation, bid comparison 

or contract award decisions may result in the rejection of the Bidder’s bid. 
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67 Inspection of site and sufficiency of tender: 

 

1. The Contractor shall inspect and examine the site and  its  surrounding  

and shall satisfy himself before submitting his tender as to the  nature  of  

the ground and subsoil (so far as is practicable), the  form and nature  of 

the  site, the quantities and nature of the work and materials necessary for 

the completion of the works and means of access to the site, the 

accommodation he may require and in general shall  himself  obtain all  

necessary  information as to risk, contingencies and other circumstances 

which  may  influence  or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2.  The Employer may make available to the  Contractor  data  on  

hydrological and sub-surface conditions as obtained by or on his behalf 

from investigations relevant to the works but the Contractor shall be 

responsible for his own interpretation thereof. The contractor shall engage 

his investigating agency with prior approval of  the  Engineer from  the 

approved list of such agencies by AIESL or Government at his cost 

initially before commencing actual work and which shall be reimbursed 

immediately subject to satisfaction of the Engineer for faithful 

compliance and submission of required data regarding such investigation 

within specified time. 

3. The Contractor shall be  deemed  to have satisfied himself  before 

tendering as to the correctness and sufficiency of his tender for the works 

and of the rates and prices quoted in the schedule of works / items / 

quantities, or in Bill of Quantities, which rates and prices shall, except  as  

otherwise  provided  cover all his obligations under  the  Contract and  all  

matters and  things  necessary for proper completion and maintenance of 

the works. Any misunderstanding or misinterpretation shall not give rise 

to extra charges or claims. 

4. Not Foreseeable Physical Obstructions or Conditions:  If, however, 

during the execution of the Works the Contractor encounters physical 

obstructions or physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable 

by an experienced contractor, the Contractor shall forthwith give notice 

thereof to the Engineer. On receipt of such notice, the Engineer  shall, if in  

his  opinion such  obstructions  or conditions could not have been  

reasonably foreseen by an experienced contractor, after due consultation 

with the Contractor, determine: 
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● any extension of time to which the Contractor is entitled and 

 

● The amount of any costs which may have been incurred by the Contractor 

by reason of such obstructions or conditions having been  encountered,  

which shall be added to the Contract Price. 

● and shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor 

in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer which the Contractor may take in the absence 

of specific instructions from the Engineer. However such costings shall 

be approved by the competent authority as governed vide rules prevailing 

with authority. 

 

68 Subsequent Legislation: 

 

If on the day of submission of bids for the contract, there occur changes to 

any National or State stature, Ordinance, decree or other law or any regulation 

or By-laws or any local or other duly constituted authority or the 

introduction of any such National or State Statute, Ordinance, decree or by 

which  causes additional or reduced cost to the Contractor, such additional  or  

reduced  cost shall, after due consultation with the Contractor, be 

determined by the concerned Engineering Department of AIESL and shall 

be added to or deducted from the Contract Price with prior approval of 

competent authority and the concerned Engineering Department shall  notify  

the  Contractor  accordingly with a copy to the Employer. AIESL reserve the 

right to take a decision in respect of addition/reduction of costing contract. 

69 Patent, Right and Royalties: 

The contractor shall save harmless and indemnify AIESL/Employer/The 

Authority  from and against all claims and proceedings for or on account  of  

infringement  of  any Patent rights, design trademark or name of  other 

protected rights in  respect of any constructional plant, machine work, or 

material used for  or  in  connection with the Works or any of them and from 

and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in  respect  thereof  or  in relation thereto. Except where 

otherwise specified, the contractor shall pay all tonnage and other 

royalties, rent and other payments or compensation, if any, for getting 

stone, sand, gravel, clay or other materials required for the works or any of 

them. 
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70 Payments, Tax and Claims: 

 

● The limit for unforeseen claims 

 

Under no circumstances whatever the contractor shall be entitled to any 

compensation from AIESL on any account unless the contractor shall have 

submitted a claim in writing to the Engineer-in-change within 01 month of the 

case of such claim occurring. 

● No interest for delayed payments due to disputes, etc: 

 

It is agreed that AIESL or its Engineer or Officer shall not be liable to pay 

any interest or damage with respect of  any moneys or balance  which may be  

in its or  its Engineer’s or officer’s hands owing to any dispute or difference 

or claim or misunderstanding between the AIESL or its  Engineer  or  Officer 

on the one  hand and the contractor on the other, or with respect to any delay 

on the part of AIESL or its Engineer or Officers in making periodical or final 

payments or in any other respect whatever. 

 

71 Settlement of Disputes: 

 

● Termination of contract for death 

 

If the  Contractor is an individual or a  proprietary concern and the individual 

or the proprietor dies and if the Contractor is a partnership concern and one of 

the legal representative of the individual Contractor or the proprietor of the 

proprietary concern and in case of partnership, the surviving  partners,  are 

not capable of carrying out and completing the contract, the EIC and higher 

authority shall be entitled to cancel the contract as to its uncompleted part 

without AIESL/Employer/The Authority being in any way liable to payment 

of  any  compensation  to  the estate of the deceased Contractor and or to the 

surviving partners of the Contractor’s firm on account of the cancellation of 

the contract. The decision of the EIC that the legal representative of the 

deceased Contractor or surviving partners of the Contractor’s firm cannot 

carry out and complete the contract shall be final and binding on the parties. 

In the event of such cancellation the EIC shall not hold estate  of the 

deceased Contractor and or surviving partners of the Contractor’s firm liable 

in damages for not completing the contract. 

● Settlement of Disputes: 
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If any dispute or differences of any kind whatsoever  other  than  those  in 

respect of which, the  decision  of any person is,  by  the  Contract, expressed  

to be  final and binding) shall arise between the Employer and the  Contractor  

or  the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the  

Works  or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer such 

dispute within a period of 07 days to the concerned authority other than the 

Engineer of the Contract.  

 

72 Copyright: 

 

The copyright of all drawings and other documents provided by the 

Contractor under the contract shall remain vested in the Contractor or his 

sub-contractors  as the case may be the employer shall have a license to use 

such drawings and other documents in connection with the design, 

construction, operation, maintenance of the works. At any time the Employer 

shall have further license without additional payment to the Contractor to use 

any such drawings or documents for the purpose of making any improvement 

of the works or enlargement or duplication of any part thereof, provided that 

such improvement, enlargement, or duplication by itself or in conjunction 

with any other improvements, enlargements or duplications already made in 

accordance  with the further license does not result in the duplication of the 

whole works. 

77 Proprietary data 

 

All documents and other information supplied by the Authority or submitted 

by an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants are to treat all information  as  strictly  confidential  and 

shall not use  it for  any purpose  other  than for preparation and submission 

of their Application. The Authority will not return any Application or any 

information provided along therewith. 

78 Correspondence with the Applicant 

Save and except as provided in this TENDER, the  Authority shall not 

entertain any correspondence with any Applicant in relation to the 

acceptance or rejection of any Application. 

79 Price Variation Clause 

It has to be clearly understood that the contractor shall not claim for increase 

in the price of a particular material or group of materials and labour. 
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No extra items/ unforeseen items shall be carried out without the approval 

form AIESL. Incase the item is to be carried out considering importance for 

the completion of work, the rates and rate analysis shall be submitted by the 

contractor and should be finalized by the EIC. The said work will be carried 

out after approval has been from AIESL. 

 

80. Payment: 

Interim Payment: 

i)  Interim bills shall be submitted by the Contractor from time to time 

(but at an interval of not less than one month) for the works executed. The 

Engineer shall arrange to have the bills verified by taking or causing to be 

taken, where necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of 

interim payment for all the work executed, after deducting there from the 

amount already paid, the security deposit / retention money and such other 

amounts as may be deductible or recoverable in terms of the contract. 

82  Banning/De-Registration of Agencies of Construction/Repair works in AIESL 

 

● The regulations regarding Demotion/ Suspension Banning for specific 

period or permanently / De-Registration shall be governed as per the 

respective condition in Contractor Registration Rules of AIESL. 

 

83. JOINT VENTURE 

Not Applicable. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or 

before the Contract or extended date(s) / period(s) of completion, he 

shall, without prejudice to any other right on account of such breach, pay 

as agreed compensation, amount calculated as stipulated below (or such 

smaller amount as may be fixed by the Engineer) on the contract value of 

the whole work or on the contract value of the time or group of items of 

work for which separate period of completion are given in the contract 

and of which completion is delayed for every week that the whole of the 

work of item or group of items of work concerned remains uncompleted, 

even though the contract as a whole be completed by the contract or the 

extended date of completion. For this purpose, the term ‘Contract Value’ 

shall be the value of the work at Contract Rates as ordered including the 
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value of all deviations ordered: 

• Completion period for projects (originally stipulated or as extended) not 

exceeding 6 months: to the extent of maximum 1 percent per week. 

• Completion period for projects (originally stipulated or as extended) 

exceeding 6 months and not exceeding 2 years: to the extent of maximum 

½ percent per week. 

• Completion period for projects (originally stipulated or as extended) 

exceeding 2 years: to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a  week  but  involves  a 

fraction of a week the compensation payable for that fraction shall be 

proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid 

this condition shall not exceed the undernoted percentage of the Contract 

Value  of the item or group of items of work for which a separate period of 

completion is given. 

i) Completion period (as originally stipulated or as extended) not 

exceeding 6 months: 10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 

years: 5 percent. 

The amount of compensation may be adjusted set off against any sum 

payable to the contractor under this or any other contract with the AIESL. 

 

85. Action and Compensation Payable In Case Of Bad Work and Not Done 

As Per Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Department 

of the AIESL or any organization engaged by the AIESL for Quality 

Assurance and the contractor shall, at all times, during the usual working 

hours and at all other times at which reasonable  notice  of the visit of such 

officers has been given to the contractor, either himself be present to receive 

orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s 

supervisor/ mukadam shall be considered to have the same force as if they 

had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in- 

charge of the work or to the officer of Vigilance Department, that any work 
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has been executed with unsound, imperfect or unskillful workmanship or 

with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may  have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in  whole  

or  in part, as the  case  may require  or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge  and  cost.  In  the event of the failing 

to do so within a period specified by the  Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause: that if 

 •  Completion period for (originally stipulated or as extended) not exceeding 6 months 

: to the extent of maximum 1 percent per week.  

• Completion period for (originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: to the extent of maximum ½ percent per week.  

• Completion period for (originally stipulated or as extended) exceeding 2 years : to the 

extent of maximum ¼ percent per week.  

for this default. In such case the Engineer-in Charge may not accept the 

item of work at the rates applicable under the contract  but  may  accept  

such  items  at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item 

is so acceptable without detriment to the safety and utility of the item and  

the  structure  or  he  may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or 

removed  and  re-executed  at  the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 

 

 

If the penalization amount exceeds maximum limit with respect to 

Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated. 

 

The above clause is summarized to make it easy to understand as follows: 
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1. The Engineer-in-charge shall issue notice to the contractor for rectifying 

the defects or redoing of the work if necessary, within specific time to 

achieve the desired quality and quantity of the work.  

2. If the contractor fails to comply the same, only then, the contractor shall 

be liable to pay compensation at the same rate as under clause 85  of the 

Contract for this default. 

 

3. If the penalization amount exceeds the maximum limit, then the 

contractor will be liable for being banned/ deregistered  from business 

dealings  with  AIESL  and this shall be governed by relative provision in 

Registration Rules of AIESL and Standard General Conditions of Contract. 

 

4. This penalization shall be levied only on account of delay in work, 

unsound, imperfect or unskillful workmanship or with  materials of  any 

inferior description, or that any materials or articles provided by him for the 

execution of the work are unsound or of quality inferior to that contracted 

for or otherwise not  in accordance with the con-tract. 

 

86. Contractors remain liable to pay compensation: 

In any case  in which any of the  powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract 

as exercised or is exercisable in the event of any future  case  of default by 

the  Contractor, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Contractor for past and 

future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant 

clauses, he may, if he so desires, take possession of all or any tools and 

plant, materials and stores in or upon the work of site thereof or belonging to 

the Contractor or procured by him and intended to be used for the execution 

of the work or any part thereof paying or allowing for the same in account at 

the contract rates, or in the case of contract rates not being applicable at 

current market rates to be  certified  by the  Executive  Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other 

authorized agent require him to remove such tools and plants, materials or 

stores from the premises within a time to be specified in such notice and in 

the event of the Contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractors expense or  sell 

them by auction or private sell on account of the Contractor at his risk in all 

respects and certificate of the Executive Engineer as  to  the  expense  of any 

such removal and the amount of the proceeds an expense of any such sell be 
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final and conclusive against the Contractor. 

 

 

87. No Claim to Any Payment or Compensation or Alteration in or 

Restriction of Work 

(a) If at any time after the execution of contract  documents,  the  

Engineer shall for any reason whatsoever, desires that the whole or 

any part of the works specified in the Tender should be suspended for 

any period or that the whole or part of the work should not  be carried  

out, at all, he  shall give to the Contractor a Notice in writing of such 

desire and upon the receipt of such notice, the Contractor shall 

forthwith suspend or stop the work wholly or in part as required after 

having due regard to the appropriate stage at which the  work should 

be  stopped or suspended so as not to cause any damage or injury the 

work already done or endanger the safety thereof, provided that the 

decision of the Engineer as to  the stage at which the work or any part 

of it could be  or could have  been safely stopped or suspended shall 

be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation 

whatsoever by reason of or in pursuance of any notice as aforesaid, on 

account of any suspension, stoppage or curtailment except to the 

extent specified hereinafter. 

 

88. Contractor to supply plant, ladder, scaffolding, etc. and is liable for 

damages arising from non-provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, 

appliances, implements, ladders, cordage, tackle scaffolding and  temporary 

works requisite or proper for the proper execution of the work, whether, in 

the original altered or substituted form and whether included in the 

specification of other documents forming part of the contract or referred to 

in  these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-In-Charge as 

to any matter as to which under these conditions is entitled to be satisfied, or 

which is entitled to require together with the carriage therefore to and from 

the work. 

The Contractor shall also supply without charge, the  requisite  number  of 

person with the means and materials necessary for the purpose of setting out 

works and counting, weighing and assisting in the measurements of 

examination at any time and from time to time of the work or materials, 

failing which the same may be provided by the Engineer In-charge at the 

expense of the contractor and the expenses may be deducted from any 
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money due to the contractor under the contract or from  his security deposit 

or the  proceeds of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to 

protect the public from accident and shall also be bound to  bear  the  

expenses  of defence of every suit, action or other legal proceedings, that 

may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded 

in any such suit action or proceedings to any such person or which may with 

the consent of the contractor be paid for compromising any claim by any 

such person. 

 

 

89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood  or 

grass without a written permit from the Engineer In-charge. When such 

permit is given, and also in all cases when destroying cut or dug up trees 

brushwood, grass, etc., by fire, the  contractor  shall  take  necessary  

measure  to  prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for 

drinking water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by 

contractor’s labour whether in or beyond the limits of AIESL property 

including any damage caused by spreading the fire shall be estimated by 

the concerned authority of AIESL or such other officer as he may 

appoint and the estimate of the Engineer in-charge to the decision of the 

GM-Enginnering-AIESL on appeal shall be final and the contractor 

shall be bound to pay the amount of the assessed compensation on 

demand failing which the same will be recovered from the Contractor as 

damages or deducted by the Engineer In-charge  from any sums that 

may be due or become due from AIESL to contractor under this 

Contract or otherwise. Contractor shall bear the expenses of defending 

any action or other legal proceedings that may be brought to prevent  the  

spread  of  fire  and  he shall pay any damages and costs that may be 

awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of 

the firm shall be forthwith, notified by the contractor through the 

Engineer In-charge for his information. 

92. Action where no specifications: 

In the case of any class of work for which there is no such specifications, 

such works shall be carried out in accordance with the specifications  and  in  

the event of there being no  such  specifications,  then in  such  case, the  

work  shall be carried out in all respects in accordance with all instructions 
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and requirements of the Engineer In-charge. 

 

 

93. Safety and medical help: 

(i) The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily 

injury as a result of an accident. If such expenses are  incurred  by  

AIESL, the  same shall be recoverable from the contractor forthwith 

and be included without prejudice to any other remedy of AIESL from 

any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and 

first-aid box for the use of persons employed  on  the  site  and  shall 

maintain the same in condition suitable for immediate use at any 

time. 

(iii) The workers shall be required to use the safety equipment so provided 

by the contractor and the contractor shall take adequate steps to ensure 

the proper use of equipment by those concerned. 

(iv) When the work is carried on in proximity to any place where there is 

risk or drawing all necessary equipment shall be provided and kept 

ready for use and all necessary steps shall be taken for the prompt 

rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting 

of  the work on account of acquisition of land or in the case of clearance 

of works, on account of ant delay in according to sanction of estimates. 

95. Indemnification:  

1.The successful Contractor shall indemnify AIESL against third party claims arising 

out of equipment malfunctioning / mishandling or acts and deeds on the part of 

Contractor’s personnel deployed for the work. The successful Contractor shall also 

indemnify to reimburse any loss or damage by its personnel to AIESL personnel or 

property including aircraft, machinery, equipment or buildings, etc. In case, any such 

amount is not deposited / paid to AIESL, the same shall be deducted from Security 

Deposit / Bills / future payments due to the successful Contractor. 

 

2. In the event, AIESL pays or is made responsible to pay the compensation for / 

towards non-compliance of statutory and labour provisions / any other reason, the 

successful contractor shall indemnify and keep indemnified AIESL to the full 

compensation in this regard. 

 

3. In case of injury or loss of AIESL staff due to any act or deed of successful 

Contractor’s employee or due to an accident, the successful Contractor shall arrange to 

pay AIESL employee’s legal heirs as per existing Govt. rules and regulations. The 

insurance claim settlement shall be the sole responsibility of the successful Contractor. 

The legal costs shall also be borne and paid by the successful Contractor. 

4. The Contractor shall indemnify against any clause elsewhere as referred to in 

this tender document which specifies so. 
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96. ARBITRATION: 

 

Any dispute or differences, whatsoever arising between the parties out of or relating to the 

construction, interpretation, application, meaning, scope, operation or effect of the Service 

Agreement or validity or the breach thereof, shall be referred to ‘SCOPE FORUM OF 

CONCILIATION AND ARBITRATION – GOVT. OF INDIA” and the award made in 

pursuance thereof shall be binding on the parties to the arbitration. 

 

The venue of arbitration shall be at Mumbai, India and it shall be referred to a bench of three 

arbitrators. Each of the Party of the Contract shall select one arbitrator each and the Panel of 

Scope Forum of Conciliation and Arbitration shall select the third arbitrator who shall act as 

Chairman / Presiding arbitrator or the Arbitral Tribunal. 

 

The arbitration proceedings shall be carried out in English and the award of the Arbitral 

Tribunal shall be final and binding on the Parties. 

 

97. JURISDICTION: 

 

                               In respect of any matter arising out of this contract the courts of law in Mumbai shall have 

the exclusive jurisdiction and both the parties submit to the said jurisdiction. 

 

98. ASSIGNABILITY : 

 

                    The vendor / supplier agrees and understands that the Carrier may be subject to 

reconstitution of its legal entity by way of a possible merger / dissolution / novation  / takeover as 

stipulated by the Government of India in near future and prior to the completion of the term of the said 

GTA (General Trade Agreement). In light of the said possibility, the vendor / supplier hereby agrees and 

undertakes to continue to abide by all its obligations as stipulated in the GTA executed with Carrier, 

irrespective of the nature, name and style of any future entity that the Carrier may be merged with. The 

new entity shall continue to abide by all obligations of the Carrier as stipulated in the GTA. The GTA 

and the corresponding obligations of the vendor / supplier will continue to operate and be valid and 

subsisting as between the vendor / supplier and the new entity that the Carrier may be merged with. 

Furthermore, by operation of this clause, the vendor / supplier acknowledges that this clause shall 

operate over and above any provision to the contrary mentioned in the GTA. 

 

Date : 

Place : 

 

 

                                               ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION 8 

SPECIAL CONDITIONS OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. It is advisable for the Bidder to visit the site to apprise about the work requirement and site 

conditions. He may contact O/o PFD/GM(E) or his authorized representative at in this regard.  

2. If it is found that firms as described below have tendered separately under different names for the same 

contract, all such tender(s) shall stand rejected and tender deposit of each such firm / establishment shall 

be forfeited. In addition, such firm / establishment shall be liable for further penal action including 

blacklisting at the discretion of the AIESL. 

3. If it is found that closely related persons have submitted separate tenders / quotations under different 

names of firm / establishment but with common address for establishments / firms and/ or if such 

establishments / firms though they have different addresses are managed or governed by the same 

person / persons jointly or separately, such tenders shall be liable for action including similar action 

against the firm / establishment concerned. 

4. If after award of contract it is found that the accepted tender violated any of the clauses, the contract 

shall be liable for cancellation at any time during its currency in addition to penal action against the 

contractor as well as related firm / establishments. 

5. The amount quoted shall include provision of all necessary labour & material, plant, equipment, 

scaffolding and centering as per requirement of the item to be executed completely in all respect as per 

direction of engineer in charge. 

6. The rates quoted shall be firm and no variation will be allowed on any account. 

7. All payments under the contract will be made only on the designated  Bank Account through Electronic 

Clearing System/ RTGS/ NEFT/ CBS. 

8. Before commencing execution of work, contractor should ensure at his cost against any damage, loss or 

injury that may occur to any property including any of their personal and user department  of AIESL by 

an arising of contract. All insurances to be effected by the successful tenderer shall be taken up with the 

Director of Insurance, Maharashtra State only. 

9. Successful Tenderer shall have to pay a security deposit as per G.C.C. as amended up to date. 

10. Any addition / alteration / omission required for any work shall be carried out only after obtaining prior 

approval of the Engineer in writing; in any case no post facto approval will be given. 

11. In the event of dispute between parties, the dispute would be subjected to the jurisdiction of Courts in 

Mumbai. 

12. The tenderer shall invariably submit this tender notice form together with the specifications, schedule of 

quantities and rates duly filled in and signed. Any irregularities in this respect shall cause rejection of the 

quotation. 

 

13. AIESL do not have site available for disposal of Debris/Demolition material/ excavated earth. The 

Contractor shall dispose these materials properly at his own risks & cost. The contractor shall quote the 

tender keeping these in mind, no separate payment shall be made for disposal of these 

Debris/Demolition materials/ excavated earth/ material. 

14. All the requirement given by AIESL shall be complied by the successful bidder. The tenderer / bidder 

shall therefore quote his rates accordingly, anticipating the change in the Scope of Work due to above 



Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services Ltd.) in V-30 -31, 

Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

     Tender no: PFD/01/09/Proj/2023-24   Date:04.09.2023      

80  

orders, and no extra claim in this regard will be entertained afterwards. 

15. The successful bidder shall make all the available records to the monitoring committee for the 

inspection. 

16. All material required for the work can be stacked near the site of work in such manner so as not to cause 

any inconvenience to the user department. If no space is available on site then tenderer shall make his 

own arrangement for stacking of material etc. No extra payment will be made on this account. 

17. The contractor should note that during the execution of the work, debris etc. dumped on site will have to 

be removed immediately after completion of the work as per direction of the Engineer, failing which the 

same will be  removed at the  risk and cost of the contractor. 

18. The tenderer shall depute a site supervisor and an engineer on this work with whom AIESL Engineer 

may require to liaise  with. The rate quoted shall include the cost of any unforeseen item, connected with 

the work in question, required for the proper execution and completion of work in all respect. The 

tenderer will not be reimbursed any taxes/ charges/ octroi/ cess etc. which is in force or in force in 

future. 

19. The tenderer / contractor will have to make good, without any extra payment, any damage or loss to the 

AIESL  property/private property while executing the work and need to quote accordingly. 

20. The water supply to the user department shall not be disturbed during execution of the work.  

21. Maximum care should be taken to the satisfaction of the Engineer to provide and maintain adequate 

protection to all electrical and mechanical installations. No extra payment will be made on this account 

under any circumstances. 

22. Contractor will be provided the electric supply on site for fabrication and allied works. It is to be noted 

that the electrical, water and sewerage charges shall be deducted at the rate of 0.25%, 0.35% and 0.65% 

on total billing amount before additional taxes.  

23. The contractor shall intimate the concerned authorities before starting the work and execute the work 

priority fixed by the Engineer. The inventory of serviceable and unserviceable material must be taken 

jointly with Engineer-in-charge before starting of work. 

 

24. Wherever and whenever necessary as directed by Engineer-in-charge, the unserviceable materials will 

have to be removed from the site within the time period as directed. The serviceable material recovered 

should not be taken away by the contractor  

25. AIESL will not be responsible for any delay that may be caused due to unforeseen circumstances and no 

compensation on this account will be paid. 

26. Materials brought on the site or debris will not be allowed to be stacked in passages, in the car park area, 

on road. It shall be stacked as per directions of site in charge. 

27. The tenderer / contractor will have to make adequate shielding arrangement by putting necessary 

hoardings, screen or gunny bags, etc. so as to avoid any accident or nuisance to the occupants during the 

work without any extra payment. Barricading to be done on all sides to avoid nuisance for a height as 

per directions of engineer in charge. 

28. The Engineer-In-charge reserves the right to delete any item, alter / reduce the scope of the work, no 

extra claim in this respect will be allowed. 

29. In case of any discrepancy between the plans and B.O.Q items, items to be operated shall be decided by 
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the Engineer and the same shall be binding on the contractors without paying any extra cost. 

30. For transport of materials, contractors will have to provide mechanical lift or pulley at their own cost. 

No extra payment will be made for this arrangement. 

31. The contractors shall take photographs of the work site before commencing, during execution and after 

completion of work, as directed. The contractor shall take photographs of site as and when directed by 

Engineer. The Photographs should be so arranged in the Register that original site position and finished 

site position of the same location should be vis-à-vis. No extra payment will be made for this 

arrangement. The register should be duly signed by Engineer-in-charge and contractor fortnightly. 

32. The contractor shall have to arrange to carry out the work during night time also as per urgency of the 

work, at no extra cost with prior permission in writing from competent authority. 

33. After completion of the proposed work, the tenderer/ contractor will have to hand over the site in neat 

and clean condition for which no extra payment will be made. 

34. Looking to the water supply requirements, the tenderer may be required to provide quite a large number 

of Polyethylene Plastic water storage tanks including required fittings as directed by the Engineer. No 

extra cost for this shall be paid. 

35. It is mandatory for the contractor to maintain the Noise level during the construction activity within the 

permissible limits. 

36. The contractors shall provide proper safety gears to their staff, labours. Failure to provide safety gears as 

per above clause a penalty of Rs.1000/- per labour per day shall be imposed. The contractor will be fully 

responsible towards the safety of staff and labours for the entire Contract period. Also, the display of 

cautionary/danger boards shall be placed at all required locations as directed by engineer in charge at 

contractor’s own cost. 

37. Tenderers are requested to take cognizance of the child labour act and to take precaution not to deploy 

child labourer on the work. If child labourers are found deployed on the work, a penalty of Rs.5,000/- on 

the spot will be imposed on the defaulting contractors and further action as deemed fit will be taken. The 

contractor shall comply with all industrial & labour rules & regulations, which are in force from time to 

time. The CONTRACTOR has to follow strictly the government labour acts, which are in force at 

present & at all future times & all necessary arrangements for labour will have to be made by the 

CONTRACTOR. 

38. No Temporary huts for labours for this work will be permitted on work site in consultation. The 

contractors will strictly observe that labourers will use the toilets and bathing facilities but no 

unhygienic conditions are created at site. 

39. The tenderers should note that the work shall be carried out preferably during day time i.e. from 09.00 

am to 06.00 pm only. However, in case of emergency, work can be continued during night hours/ 

Sunday/ holidays after taking permission from competent authority. 

40. Even though the Contractor takes all the precautionary measures and by chance any workman is injured 

or dies, the Contractor will be responsible for settlement of disputes and claims of damages by the 

workman or his legal heirs. 

41. The rates quoted in the tender shall include all charges for clearing of site before commencement as well 

as after scaffolding, watching and lighting by night as well as day including Sundays and Holidays, 

temporary plumbing and electric supply, protection of the workers and safety of adjacent hangars, 
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buildings and all other erections, matters or things and the Contractor shall take down and remove any or 

all such scaffolding, staging, as occasion shall require or when ordered so to do, and fully reinstate and 

make good all matters and things disturbed during the execution of work and to the satisfaction of the 

Engineer. The rates quoted shall be deemed to be for the finished work to be measured at site. The rates 

shall also be firm and shall not be subject to exchange variation, labour conditions, freights or any 

conditions whatsoever. Tenderers must include in their rates, Insurance against Fire, Theft, damages by 

Oriental Insurance Company or any other Government Insurance Company for the period of 1 years 

from the date of commencement and other levy levied by the Central Government or any State 

Government or any local authority, if applicable and prevalent during the entire contract period. No 

claim in respect of sales tax, excise duty, octroi or other taxes, duties or levies whether existing or levied 

in future shall be entertained by the Employer. 

42. Variations in the quantities mentioned in the tender documents can be to any extent (increased or 

decreased) escalation in the rates shall not be permitted on this account. 

43. The Contractor shall in connection with the works provide and maintain at his own cost all lights, 

guards, fencing and watching when and where necessary or required for the safety and convenience of 

the user dept. The security & safe keeping of the contractor’s material, equipment, tools, etc. shall be the 

sole responsibility of the contractor. 

44. All statutory requirements, Factories Act, ESI, Workmen Compensation, Bonus Act, Provident Fund & 

Gratuity Act, Industrial Dispute Act, etc., wherever applicable and where contributions / compensation / 

payments are to be made the same shall be borne by the contractor either during the term of contract or 

after. 

45. All necessary tests for verification of quality of material used for the work; as may be deemed fit shall 

be carried out by the contractor at his cost. No separate payments will be made on this account. 

46. The serviceable materials obtained from existing structures, such as wooden doors & aluminium 

windows, M.S. Grills, gates etc. shall be removed from site as directed by engineer by taking & 

maintaining proper inventories of serviceable materials with them. 

47. All circulars published by AIESL from time to time will be applicable to the Contractor. 

48. The Engineer not below the rank of Engineer-In-charge is entitled to impose a penalty of Rs. 2500/- per 

day/lapse, in accordance to the gravity of default communicated in writing. Penalty amount will be 

recovered from contractors running bill. This penalty is over and above Penalty mentioned under 

G.C.C.. If it is observed that, the contractor carrying out the work fails to comply with the instructions 

given by the Engineer-In-charge twice during execution of work, the work will be terminated and will 

be carried out at the risk and cost of the contractor and penal action will be taken against them. This 

decision will not be arbitral at all. The abovementioned condition will be in addition to the relevant 

condition in the General Condition of contract regarding cancellation of contract in full or partly final 

decision of disputes, difference of claims raised by the contractor or relating to any mater out of 

contract. 

49. Supervision: Supervision of personnel provided by the Bidder shall be his responsibility. Therefore, Bidder 

must deploy his own Supervisor to monitor the work allotted to them on regular basis.  
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50. The Service Provider shall undertake that they shall arrange/obtain necessary security clearance at their own 

cost from Police authorities and entry permit from BCAS/AAI/DIAL for staff required to work at all 

operational areas.  

51. Airport Entry Permits: On award of Contract, the Bidder/Service Provider will arrange Airport Entry Permits 

(AEP) for its/his/her personnel at their own cost from BCAS/DIAL. It shall be the sole responsibility of the 

Bidder/Service Provider to ensure all time availability of these entry passes to its/his/her personnel during the 

entire period of contract in order to have un-interrupted services for the areas requiring AEPs. AIESL will 

only recommend issuance of Airport Entry Permits.  

52. The contractor shall at all times comply with all Acts/Laws/Rules/Regulations and notifications including 

amendments regulating or relating to labour matters including any Laws relating to Contract Labour, 

employee welfare, occupational health and safety, sanitation, garbage disposal and environmental 

management. The contractor shall pay their employees’ wages which shall not be less than those prescribed 

under the Minimum Wages Act, 1948, Factories Act, 1948, Payment of Wages Act, 1965, or under any other 

Statute / Rules / Regulations as may be applicable from time to time. In particular, the contractor shall at his 

cost, obtain the required license under the Contract Labour (R&A) Act, 1970 before commencement of the 

job. The contractor shall also ensure that he and the persons deployed by him for the contract with AI 

Engineering Services Limited should adhere to all rules and regulations and operating procedures to be 

followed in Airports/Aerodromes or in the operational areas, including all regulations, rules and guidelines 

laid down by DGCA, MIAL & BCAS.  

53. The contractor shall keep necessary books of accounts and other documents for purpose of above condition 

and shall allow inspection by authorized representative of the corporation and shall supply such information / 

documents on demand.  

54. The contractor shall indemnify AI Engineering Services Limited against any claims, damages, loss or penalty 

including costs thereof in case of liability arising out of any accident/incident involving manpower deployed 

by him including third party, besides the penalty to be imposed in case of unsatisfactory performance. Any 

damage / accident / incident is to be reported by the contractor to the Engineer Incharge at the earliest.  

55. All risks of loss or of damage to property and of personal injury and death, which arise during and in 

consequence of the performance of the contract are the responsibility of the Service Provider.  

56. The Service Provider shall also ensure that he and the persons deployed by him for the contract with AIESL 

should adhere to all rules and regulations and operating procedures to be followed in Airports/Aerodromes or 

in the operational areas, including all regulations, rules and guidelines laid down by DGCA, AAI & BCAS.  

57. The Service Provider shall be solely responsible for any damage to the property of AIESL whether accidental 

or deliberate, caused by him, his agent and servants.  

58. The Service Provider shall make his own arrangements and at his cost, for the engagement of all staff and 

labour, local or other and for their payment, housing, feeding, transport, medical and all related expenses.  

 

Other penalties:- 

1. In addition to any penal action under the General Conditions of Individual contracts, a registered 

contractor will be liable under the registration Rule to one or more of the following penalties: 

Warning / Fine  

A contractor will be liable to a warning and /or penalty for Non-compliance of any provision of the rules. 

Failure to comply with any clause or direction under these rules or comply with any conditions of 

Tenders/contracts. 

Inadequate progress / performance under the contract. 

For the first default of any type mentioned above a warning will be issued. For each subsequent default 

of the types in (a) & (b) above the minimum penalty will be fine of Rs. 2,500/- while that for a default of 
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the type (c) the minimum penalty will be Rs. 5,000/- for contracts of up to Rs. 25 Lakhs and Rs. 

10,000/- for contacts of above Rs. 25 lakhs. Higher Amount of penalty may be levied by the competent 

authority for reasons to be recorded. 

 

Demotion 

1. A contractor will be liable to be demoted to a lower class of registration on any of the following 

grounds: 

Specific failure or default in execution of individual works in respect of physical progress for quality of such 

works. 

Deterioration in financial or technical ability /capacity 

Repeated failure to fill in Tender documents fully and correctly or delay in execution of formal contract 

documents. 

Patent Rights and Royalties – The Contractor shall save harmless and indemnify the Employer from and against 

all claims and proceedings for or on account of infringement of any Patent rights, design trademark or 

name of other protected rights in respect of any Plant or Materials and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

All the items which require fixtures, traps, pipes, fittings etc. to make the item functional (e.g. water closet, 

health faucet, wash basin, urinal, drainage), are inclusive of all such fittings. No extra compensation will be paid 

for any unforeseen items required for making item functional in any form. The contractor shall quote 

accordingly in such cases. 

The work of providing and fixing in position UPVC/SWR, GI pipe of given diameter in any position as per 

specification shall be carried out in such way that pipe and wall surface will be separated by clamp of at 

least 100mm depth to avoid direct contact of pipe with wall surface. No extra payment will be made to 

the contractor in this respect. 

 

 The contractor shall maintain the following registers during execution of work. 

List of Registers 

 

Register Code Name of Register 

1 Instruction Register 

2 Daily Progress Register 

3 Cement Variation Register 

4 Cement Register 

5 Material Testing Result File 

6 Photograph File 

7 Penalty Register 

8 Correspondence File 

9 File Containing Drawings 
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10 Inventory Register 

11 Any Other Registers Required As Per Description Of Items For Any 

Activity/Material/Quantity For Which Payment is Made Or As 

Instructed By Engineer In charge. 

 

Contractor shall visit the site & shall quote accordingly considering the site condition. 

The Samples of all visible materials like decorative laminates, boards, fabrics, glass, plywood, polish, hardware 

for doors and windows etc. shall be got approved by Engineer in charge / Architect before ordering the 

entire quantity. The said samples shall be retained for comparing with actual delivery of similar material 

at site. 

The Contractor shall complete work by making connection with proper finishing, fixing furniture to 

wall/flooring, filling, finishing gaps between furniture & wall/ceiling, making good etc. complete, free 

of cost to the satisfaction of Consulting Architect. The cost of such work shall be included in rate of 

items. 

The Engineer will have the option to have any of the materials tested to find out whether they are in accordance 

with the specifications and the Contractor will bear all the expenses for such testing. All bills, vouchers 

and test certificates which in the opinion of the Engineer in charge, their suitability shall be produced for 

his inspection when required. 

The interpretation & decision given by Engineer in charge shall be final & binding to contractor for any 

discrepancies in drawings, description of items of work in BOQ & specification. 

The Contractors shall have to carry out the repair works in phases and with proper care without disturbing the 

function of workshop/hangars/offices. Therefore, Contractors have to quote the tender accordingly. 

The Contractors shall have to provide all safety gadget, personal safety equipment’s and identity cards to 

workmen at site at his own cost. 

The contractor have to carry  out repair works as per time slot given by user department i.e. given particular 

time slot can during early day or night at no additional cost to AIESL. Therefore, contractor have to 

quote the tender accordingly. 

The contractors have to provide extra labors for shifting of existing movable materials to carryout repairs and to 

maintain the current functioning of workshop/hangars/offices. Therefore, contractors have to quote the 

tender accordingly. 

 

TESTING OF MATERIAL – 

The charges for testing of construction materials shall be as per the rates in force at the time of testing of 

materials/asphalt mixes and the testing charges shall be borne by the contractor. 

All requests for testing of samples must be made in writing to in duplicate specifying there in the following 

information (separate memo should be sent for concrete, steel, soil, asphaltic mixes) etc. 

Name of the Work, Work Code No. if any. 

Type of material and tests desired (i.e. grade of cement, date of consignment) 

Identification mark on the sample should be mentioned on the forwarding memo (in case of concrete beams and 

cubes identification marks, grade of concrete, date of casting, specimen No. should be engraved on 

concrete. If these details are marked by paint, samples will not be accepted. In case of reinforcement 

bars, details shall be displayed on label pasted on bars and label must be signed by the officer who has 

taken the samples.) 

Name and full postal address of the officer to whom the results must be sent. 

Date of sampling (Sr. No. of load casting concrete or taking cement samples.) 
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Name of the tenderer carrying out the work. 

Any other information, which is specified by the user department. 

Samples must also bear the identification mark and signature of site in charge/ officer taking the samples. In 

case of samples of asphalt mixes sent in polythene bags a legible duplicate tag should be stapled from 

outside. 

Quantity of sample for testing must be adequate as shown in the schedule. 

Samples for tensile testing of reinforcing bars shall be straight for entire length without bends. The ends of the 

bars shall be hacksaw cut and not chisel cut. One sample of each diameter bar shall be sent for first test 

and for retest, two bars shall be sent. The length of the bars shall be 50 cm. for all diameters. Test 

Certificates (Chemical/Physical tests from manufacturers)will be submitted along with each Lot of Steel. 

Samples that are sent for testing for natural moisture content, shall be forwarded in wax coated packing or 

sealed airtight bags. 

Undisturbed samples sent in sampling tube shall be wax coated on both open ends 

 

 

Date : 

Place : 

 

 

 

                                                ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP
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SECTION 9  

 

SPECIFICATIONS 

& SELECTION OF MATERIAL 
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SPECIFICATIONS & SELECTION OF MATERIAL 

The tender is prepared on the basis of Rates and specifications as per current market. 

SELECTION OF MATERIAL 

1. All materials brought on the site of  work and meant  to be used in the  same, 

shall be the best of their respective kinds and to the approval of the Engineer. 

The Engineer or his representative will accept that the materials are really the 

best of their kinds, when it is proved be-yond doubt that no better materials of 

the particular kind in question are available in the market. 

2. The contractor shall obtain the approval of the Engineer  of  samples  of  all 

materials to be used in the works and  shall  deposit  these  samples  with  him 

before placing an order for the materials with  the  suppliers.  The materials 

brought on the works shall conform in every aspect to their approved samples. 

Fresh samples shall be deposited with the Engineer when-ever the type or 

source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought 

to the site of works to see that they conform in all respects to the 

Specifications of the samples approved by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials tested to find 

out whether they are in accordance with the Specifications and the Contractor  

will bear all expenses for such testing.  All bills, vouchers and test certificates, 

which in the opinion of the Engineer or his representative are necessary to 

convince him as to the quality of the materials or their suitability shall be 

produced for his inspection when required. 

5. Any materials that have not been found to conform to the specifications will be 

rejected forthwith and shall be removed from the site by the contractor at his 

own cost within 24 hours. 

6. The Engineer shall have power to cause the  Contractors  to  purchase  and  use 

such materials from any particular source, as may in his opinion be necessary 

for the proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing 
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machine before use. 

WORKING CONDITION OF CONTRACT 

1. No work will be permissible without obtaining permissions from EIC, safety officer and 

Security department of MIAL/AIESL/AI  

2. For welding inside the hanger premises contractor has to observe Security guideline of fire 

department of MIAL/AIESL/AI and may require obtaining necessary permission. 

3. The successful Tenderer shall also be responsible for getting all necessary clearances, if 

any, from Govt. Agencies/Legal Authorities from time to time, with regards the provisions of 

services. As well all such clearances/licences shall be current. 

4. Worker/Employees of the Service provider should have to undergo AVSEC training and 

should obtained AEP, failing which appointment of the employees deployed through service 

provider stands cancelled. This is for one time exercise only. This cost will be borne by the 

Service Provider. Service Provider will also be required to bear the cost of AVSEC Training and 

AEP passes for replacement/ new appointees. 

5. In case any office equipment provided to Service Provider personnel is damaged / loss 

etc., AIESL shall be compensated to the extent of the replacement at its landed cost at Mumbai. 

6. In case the Service Provider, having been notified by AIESL, fails to take remedial action 

within the stipulated time as advised, AI Engineering Services Limited may take a remedial 

action without any further notice, at the Tenderer’s risk and cost. AIESL shall also levy 

damages/terminate the Contract without prejudice to any other rights which AIESL may have on 

the Tenderer under the service Contract. 

7. The successful Tenderer shall provide to AIESL all personal details (name, father’s name, 

age, permanent address & present address) along with passport size photograph, of its 

employees, and proof of age and educational qualifications who shall be working under this 

contract at the respective airports and shops/ plants/ hangars located at NEC/ OAP, wherever 

necessary. AIESL shall arrange to issue a letter of intent (LOI) on the Successful Service 

Provider before the release of formal Work Order to enable the Service Provider to apply for the 

Entry Pass in time before the commencement of this contract. Any violation of security 

regulations and indulging in illegal activities including but not limited to smuggling/ theft/ act of 
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sabotage/ pilferage of property by successful Tenderer’s personnel shall be at the cost / risk of 

successful Tenderer and shall be liable for all the legal consequences thereof.  

8. The successful Tenderer shall ensure a prior verification of character and antecedents of its 

personnel from local/ Mumbai Police (Police clearance certificate) before deployment, in AIESL 

as it is a “protected industry” and Airport Hangar as “protected area”, wherever necessary. Every 

employee’s photograph, copy of Police verification of character and antecedents are to be 

furnished to AIESL Security along with an undertaking to bear the cost and risk in case of 

adverse situations arising out of their personnel/ and their act. It shall be successful tenderer’s 

responsibility to submit/ surrender the Airport Entry Passes (AEP) of its employees immediately 

to AIESL when demanded. 

9. The personnel so deployed must be in possession of photo identity cards provided by the 

successful Tenderer under its signatures, company’s name, and seal apart from Entry Passes 

issued by AIESL for entry to be shown if and when demanded by AIESL’s officials. 

10. The successful Tenderer shall have a system to issue/ retrieve AEP/ Entry Passes to/ from 

their employees while they report or leave the AIESL/ premises, to ensure that their employees 

are not misusing the AEP/ Entry Passes. 

11. The successful Tenderer shall have a system to surrender the Expired/ Lapsed/ Terminated 

Entry Pass of its employees to the issuing authority. 

12. On award of contract, the successful bidder shall arrange Airport Entry Passes for its 

personnel from BCAS at its own cost. The successful bidder’s employees entering the aircraft/ 

tarmac shall always carry valid passes/ permits issued by BCAS. 

13. The successful tenderer shall also be responsible for getting all necessary clearances, if 

any, from Govt. Agencies/ Legal Authorities including MIAL / DIAL and BCAS from time to 

time, with regards the provisions of services. 

14. It shall be the responsibility of the successful tenderer to ensure that no unauthorized 

personnel other than those deployed by it specifically for the services, gains access to the Airport 

premises where and when the services are to be provided. 

15. The successful bidder at its own cost shall obtain security clearance to comply with 

requirement of Rule 92, of Aircraft Rules 1937 (amended in 2009) from the BCAS Hqrs., before 
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commencement of the work. 

16. Providing prompt, punctual, efficient, safe, courteous, and quality service is the essence of 

the contract. In case of non-compliance of the terms & conditions of the contract operational 

penalty shall be recovered from the monthly bill/ bank guarantee. 

17. Penalty if any, shall be deducted from the future / pending bills of the contractor. In case 

the amount recoverable is more and not made good by way of deductions from the bills, the 

security deposit shall be forfeited to recover the amount due. 

18. The vendor who is interested to quote must have Security Clearance and security 

Programme for Mumbai Airport issued by B.C.A.S. to access Airside through AEP’s at own 

cost. 

19.    All the staff employed by vender must have police clearance certificate(PCC) in order to 

obtain AEP’s/permit to work on Airside. 

20. All other relevant documents necessary to initiate work will be the responsibility of vender 

viz : HRA, PERCOW, work methodology and safety equipment’s with safety practices followed 

by vender. 

 

Date: 

Place: 

                                               ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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FRAUD AND CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

The Applicants and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics  during  the 

Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an application without 

being liable in any manner whatsoever to the Applicant if it 

determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding 

Process. 

Without prejudice to the rights of the Authority under relevant 

Clause hereinabove, if an Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent  practice,  coercive  practice,  

undesirable  practice or restrictive practice during  the  Bidding  

Process,  such  Applicant shall not be eligible to participate in any 

tender or RFQ issued by the Authority during a period of 2 (two) 

years from  the date such Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them: 

 

A. “corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence the 

actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or 
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engaging in any manner whatsoever, directly or indirectly, any 

official of the Authority who is or has been associated in any 

manner, directly or indirectly, with  the Bidding Process or the LOA 

or has dealt with matters concerning the Concession Agreement or 

arising there from, before or after the execution thereof, at any time 

prior to the expiry of one  year from the date such official resigns or 

retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Bidding Process); or 

save and except as permitted under the relevant sub clause, 

engaging in any manner whatsoever, whether during the Bidding 

Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of 

any matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or 

technical adviser of the Authority in relation to any matter 

concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in 

order to influence the Bidding Process; 

C. “Coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to 

influence any person’s participation or action in the Bidding 

Process; 

D. “Undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority 

with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) 

having a Conflict of Interest; and 
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E. “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 

of restricting or manipulating a full and fair competition in the 

Bidding Process. 

F. If the Employer/Financier determines that the Contractor has 

engaged in corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and 

expel him from the  Site, and the  provisions of relevant  Clause  

shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee  

shall be removed in accordance with relevant Clause. 

 

For the purposes of this Sub-Clause: 

i. “Corrupt practice” is the offering, giving, receiving to 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

ii. “Another party” refers to a public official acting in relation to 

the procurement process or contract execution. In this 

context, “public official” includes Financer staff and 

employees of other organizations taking or reviewing 

procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a  financial  or  other 

benefit or to avoid an obligation; 
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iv. “Collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including to 

influence improperly the actions of another party; 

v. “Coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a 

party; 

vi. “Obstructive practice” is deliberately destroying, falsifying, 

altering or concealing of evidence material to the 

investigation or making false statements to investigators in 

order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the 

investigation; or 

acts intended to materially impede the exercise of the 

Financer’s inspection and audit rights provided. 

vii. “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract 

execution; and the “act or omission” is intended to influence 

the procurement process or contract execution. 

viii. ” parties” refers to participants in the procurement process 

(including public officials) attempting to establish bid prices 

at artificial, non-competitive levels. 

ix. a “party” refers to a participant in the procurement process or 

contract execution. 

Date: 

Place: 

                                               ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION –11 

DIRECTIONS TO THE TENDERES 
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DIRECTIONS TO THE TENDERER 

 

1) The rate quoted shall be inclusive of transporting and disposal of 

surplus excavated material. 

 

2) The percentage quoted shall include the cost of any unforeseen item  

of work connected with the work in question required for  the  

proper execution of the work. 

 

3) The materials used shall confirm to the related ISI specifications as 

well as AIESL specified specification wherever applicable. 

Directives of Engineer concerned will be binding. 

 

4) The water supply to the user department shall not be disturbed 

during execution of the work. Contractor shall make alternate 

arrangement for providing equivalent capacity tank to restore water 

supply  at  their  own cost. 

 

5) Maximum care should be taken to the satisfaction of the Engineer 

to provide and maintain adequate protection to all electrical and 

mechanical installations. No extra payment will be made on this 

account under any circumstances. 

 

6) Contractor will have to make their own arrangement for getting the 

electric supply / temporary electric meter on site for fabrication 

and allied works at their own cost. 

 

7) The contractor shall intimate the concerned authorities before 

starting the work and execute the work on  priority  fixed  by  the  

Engineer-in-charge. The inventory of serviceable and unserviceable 
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material must be taken jointly with Site-in-charge (Sub-Engineer) 

before starting of work. 

 

8) No separate payment will be made for dewatering the water seeping 

in the trenches and foundation pits opened while executing 

excavation and other foundation works. The possibility of high 

water table should  be  kept  in mind while quoting the percentage. 

 

9) While excavating the trenches for foundation utmost care  shall  be  

taken that the foundation of adjoining structures will not be 

disturbed. 

 

10) Materials brought on the site or debris will not be allowed to be 

stacked in passages or in the car park area. 

11) After completion of the waterproofing work, the leakage  test  shall  

be carried out after impounding the  water and plugging the 

openings at least for ten days, without any extra cost. 

 

12) Plumbing and sanitary works will have to be carried out through 

licensed plumber. All plumbing lines will be provided 2" away from 

wall with spaces as directed. The horizontal and vertical lines 

should be in line & level. 

 

13) The centering shall be provided only in M.S. plates and M.S. pipe props. 

 

14) Engineer in-charge reserves the right to delete any item, alter / 

reduce the scope of the work, no extra claim in this respect will be 

allowed. 

 

15) Water Proofing Treatment layer should not be  removed  manually,  

the layers have to be removed by battery operated cutter only. No  

extra payment will be made. 



Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services Ltd.) in V-30 -31, 

Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

     Tender no: PFD/01/09/Proj/2023-24   Date:04.09.2023      

100  

 

16) Staircase will not be allowed for transport of materials and 

contractor will have to provide mechanical lift or pulley at their 

own cost. No extra payment will be made for this arrangement. 

 

17) The contractor shall have to arrange to carry out the  work during 

night time also as per urgency of the work, at no extra cost with 

prior approval from Engineer in-charge. 

 

18) After completion of the proposed work, the tenderer/ contractor will 

have to hand over the site in neat and clean condition for which  no  

extra payment will be made. 

 

19) AIESL do not have  site  available  for disposal of Debris / 

Demolition material / excavated earth. The Contractor shall dispose 

these materials properly at his own risk  &  cost.  The contractor 

shall quote the tender keeping these in mind. No separate payment 

shall be made for disposal of these Debris / Demolition material 

/ excavated arth. 

 

20) It is mandatory for the contractor to maintain the Noise level during 

the construction activity within the permissible  limits.. 

21) The serviceable material of AIESL  obtained  during  work,  such  as  

M.S. Grills, reinforcement, structural pipes & MS props if provided 

etc. shall be handed over in the custody of concerned authority. 

22) No extra payment shall be made to make appropriate provision to  

close door, window & opening as and where necessary to avoid 

breakage of glass and entry of dust during operation using 6 mm 

commercial plywood. Contractor shall quote the tender by taking 

note of it. 

23) Appointment of licensed structural engineer shall be done by 
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successful bidders for execution of work. However, no payment will 

be permitted to such licensed structural engineer by AIESL. 

 

a) Contractor shall appoint / avail the services of Structural 

Engineer registered with AIESL to supervise / periodically 

supervise the structural repair work at his own cost and submit 

his consent along with his registration / license certificate before 

starting the work. 

 

b) The above said registered structural engineer shall issue a  

certificate after completion of structural repair work certifying 

that the structural repairs have been carried out under his 

supervision and the repairs are carried out satisfactorily according 

to  him  as  per  structural  audit report. This certificate should  

also state  that the  structure after repairs is stable and fit for  

human  habitation  (i.e.  structural stability certificate). 

24) No extra payment shall be paid for removing and refixing of 

windows MS grill / aluminum grill. Contractor shall quote the tender 

by taking note of        it. 

25) Tenderer/bidders shall take proper care while carrying out 

repairing work of electrical cabins as switchgears & other electrical 

items needs to  be shifted carefully to avoid  any  mishap,  theft &  

to have  continuous  supply on site in consultation with the user 

dept. 

26) The contractor shall carry out periodic medical checkup of 

employees working under him. 

27) Penalty to the contractor shall be as per the recent GCC. 

 

Date: 

Place: 

                                               ____________________________________ 

      SIGNATURE OF BIDDER WITH RUBBER STAMP 
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SECTION–16  

ANNEXURE, APPENDIX and PROFORMA’S 
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ACCEPTANCE LETTER  

To, 

General Manager,  

EFD / ENGG., AIESL, 

Mumbai 400 029. 

 

Sir, 

I/ We have read and examined the following documents relating 

to the construction of   

 Ge

nera l condition of contract for Civil Works of the AIESL of tender no. 

……………………………………………..dated………………………

…………………….. 

 

                     I/We also agree to keep this tender open for acceptance for a period of 120 

days from the date fixed for opening the same and not to make any modifications in, its 

terms and conditions which are not acceptable to the AIESL.  

 

 Yours faithfully, 

 

DATE: 

PLACE : 

                                                                       ------------------------------------------------------ 

                          SIGNATURE OF BIDDER WITH THE RUBBER STAMP 
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REGRET  LETTER 

 

(To be sent under Contractor’s Letter head) 

 

To, 

General Manager,  

EFD / ENGG., AIESL, 

Mumbai 400 029. 

 

NAME OF THE WORK: 

 

       REF:  Tender No. PFD........................................ 

 

Sir, 

 

 We regret to inform you that we are unable to quote for the subject tender due to the following reason: 

 

 1…………………………………………………………………………………… 

 

 2. ………………………………………………………………………………….. 

 

 

DATE: 

 

PLACE : 

                                                                       ------------------------------------------------------ 

                                                      SIGNATURE OF BIDDER WITH THE RUBBER STAMP 
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ANNEXURE A 

 

(Name of Work):-  

 

1. The Engineer for this work will be  

2. Estimated cost of Tender  

a. Civil works  (A)  

   

3. Earnest   Money   (2%   of   the   

Estimated cost in the form of D.D.) 

 

4. Time Period  

1. Contract as a whole Period completion  

** 

2. 

Part or Groups of items  

 i) ------ i)-- Months-- 

 ii)------- ii)-- Months--- 

 iii)-------- iii)--- Months--- 

    

3. Defect Liability Period   

 Repair work  i) 03 years 

 Structural ii) 05 years 

 Waterproofing iii) 05 years 

 

Percentage to be charged as supervision charges for the work got 

executed through other means 10 percent. 

The “Actual cost of the work” shall mean in the case of percentage rate 

contracts the actual cost of the work executed at the rates as 

mentioned in the Contract Schedule adjusted by the Contractor's 

percentage rate and cost   of extra and excess, but excluding the cost on 

account of Water Charges and Sewerage Charges if any, payable by the 

contractor and also excluding cost on account of price variation claims as 

provided of these conditions as amended up to date. 

1. In case of item rate contracts the  actual cost calculated for the 

work  executed at the rates mentioned in the contract schedule for 

different items including cost of excess and extra items of the work 
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excluding the cost of water charges and sewerage charges if any, 

payable by the contractor and excluding cost on account of price 

variation claims as provided in extra excess conditions as amended 

up to date. 

2. In case  of lump sum contract the  cost  of  the  work actually carried 

out as per break up and programme of the work and the  schedule  of 

payment included in the contract including cost of any excess and/or 

extra items, of the work, excluding  the  cost  on  account  of  water 

charges and sewerage charges and also excluding cost on  account  

of price variation claims as provided in extra excess conditions as 

amended up to date. 
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ANNEXURE- B 

On Rs. 100/- stamp paper 

PRE-CONTRACT INTEGRITY PACT 

 

Tender No………………….. 

The Bidder commits himself to take all measures necessary  to prevent 

corrupt practices, unfair means and illegal activities during any stage 

of his bid or during any pre-contract or post-contract stage in order to 

secure the contract or in furtherance to secure it and in particular commits  

himself  to the following:- 

1. The  Bidder will not offer, directly or through intermediaries, any 

bribe, gift,  consideration,  reward,  favour,  any  material  or 

immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the AIESL, connected directly or 

indirectly with the bidding process, or to any person, organization or 

third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the Contract. 

2. The  Bidder further undertakes that he has not given, offered or 

promised to give, directly or indirectly any bribe,  gift,  consideration,  

reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official 

of the AIESL or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution 

of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in 

relation to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the 

contract to impair the transparency, fairness and progress of the 

bidding process, bid evaluation, contracting and implementation of 

the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract 

negotiations or before signing the contract, shall disclose any 

payments he has made, is committed to or intends to make to 

officials of the AIESL or their family members, agents, brokers or 

any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or 

personal gain, or pass on to others,  any  information  provided  by  

the AIESL as part of the business relationship, regarding plans, 
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technical proposals and business details, including information 

contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and 

verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics during the 

Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority/AIESL/Employer may reject an Application 

without being liable in any manner whatsoever to the Applicant if it 

determines that the Applicant  has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding 

Process 

For the purposes of this Clause 9, the following terms shall have the 

meaning herein after respectively assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in 

order to influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to 

influence any persons participation or action in the Bidding 

Process; 

3. “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority 

with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the  Bidding Process;  or 

(ii) having a Conflict of Interest; and 

4. “restrictive practice” means forming a cartel or arriving at any 

understanding  or arrangement among Applicants with the  

objective of restricting or manipulating a full and fair competition  

in  the Bidding Process. 

DATE: 

PLACE : 

                                                                       ------------------------------------------------------ 

  SIGNATURE OF BIDDER WITH THE RUBBER STAMP 
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Annexure-C 

(On Rs. 200/- Stamp paper) 

INDEMNITY BOND 

THIS INDEMNITY BOND is executed on this ______th Day of _________________2023 

,by_______________________________________________________________________________________

________________________________________________ having, it Registered Office 

at____________________________ hereinafter referred to as Contractor  (which expression shall unless it be 

repugnant to the context to the meaning thereof shall be deemed to mean and include its successor and assigns).  

Whereas ______________(name of the Contractor ) shall enter into an agreement with M/s. AI Engineering 

Services Limited, a Company hereinafter referred to as “AIESL” incorporated in New Delhi under Companies 

Act, 2013 having, its Registered Office at AI Engineering Services Ltd(AIESL), Old Airport Kalina, Santacruz 

East, Mumbai-400029  (which expression shall unless it be repugnant to the context to the meaning thereof shall 

be deemed to mean and include its successors and assigns) 

 

And whereas the Contractor by means of an agreement shall provide : 

……………………………………………… 

In terms of Clause-95 of the terms and conditions specified in the Tender Document dated.  __________the 

Contractor  agrees to undertake to keep AIESL indemnified against any claims / cost / damages and penalties in 

respect of breach of any Labour Laws both Central and State. 

 

1. In terms of Clause 95 of  the terms and conditions specified in the Tender Document the Contractor  agrees 

to be responsible for ensuring the compliance of Labour Laws both Central and State especially, but not 

limited to Employees State Insurance Act, 1948 and Employees Compensation Act, 1923, Employees 

Provident Funds & Miscellaneous Provisions Act 1952, Payment of Wages Act 1936, Minimum Wages 

Act, 1938, Contract Labour (Regulations and Abolition) Act, 1970, Employers' Liability Act, 1938, 

Maternity Benefit Act, 1961 and Bombay Labour Welfare Fund Act, 1953 as applicable from time to time 

and further shall be solely responsible for any cost and consequences on account of any breach and/or non-

compliance of any other provisions of Labour Laws and shall indemnify AIESL against any 

claim/cost/remedies and penalties in respect of breach of any of the provisions of Laws in force.  

 

2. It is further agreed that the Contractor  shall, within Fifteen days  from the commencement of the contract 

obtain Form-V from AI Engineering Services Ltd(AIESL)  and arrange license under Contract Labour 

(Regulation & Abolition) Act, 1970 issued by the Competent Authority & deposit a copy with AIESL at the 

time of commencement of the job.  

 

3. It is further agreed that the Contractor  shall indemnify  AIESL against any claim/s with regard to 

Minimum Wages Act, Payment of Wages Act, Provident Fund Act, ESI Act, Contract Labour (Regulations 

& Abolition) Act, Workmen Compensation Act, Bombay Labour Welfare Fund Act, any Acts/Laws 



Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services Ltd.) in V-30 -31, 

Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

     Tender no: PFD/01/09/Proj/2023-24   Date:04.09.2023      

110  

prevailing during the validity of the contract applicable to the Contractor and other emoluments/allowances 

payable to the workmen deployed by the Contractor  during the validity of the Contract.  The Contractor 

confirms that all records of payments including Wage Registers/Muster Roll/Bank Clearance 

Statements/Overtime incurred penalties and advances if any in respect of the workmen engaged by the 

Contractor shall be maintained and produced as and when required by the AIESL and/or any other third-

party including Government Agencies/Authorities 

 

4. The Contractor  further confirms that necessary ESI/PF payments in respect of the workmen engaged by the 

Contractor  shall be made during the tenure of the contract within the time schedule as specified under the 

applicable Acts and further indemnifies AIESL against any claim/s and liabilities arising out of the contract 

during the validity of the contract. 

 

5. The Contractor also confirms that the relevant records pertaining to half yearly returns in respect of ESI and 

Annual returns in respect of PF filed by the Contractor shall be submitted to the AIESL from time to time.  

The Contractor also undertakes to produce the relevant documents in respect of the various returns and the 

payments made during the tenure of the contract in respect of the workmen engaged by the Contractor 

before any third party, Government Agency/Authority.  The Contractor also confirms that the Contractor 

shall maintain all records relevant to the record of ESI/PF deductions/deposits made and shall produce the 

same before the AIESL as and when required and/or required by any third party, Government 

Agency/Authority. 

 

6. The Contractor hereby indemnifies and agrees to keep the AIESL indemnified, during the period of the 

contract and even thereafter, to make good any losses, payments, penalties incurred by the AIESL on 

account of non-compliance of whatsoever nature on the part of the Contractor  in the matter of all 

applicable legislations with regard to his employees deployed on contract awarded to them by the AIESL. 

 

7. The Contractor hereby indemnifies and agrees to keep the AIESL indemnified, against any clause 

elsewhere as referred to in this tender document No._____________________ which specifies so 

 

Signed, Sealed & Delivered 

Within the named_______________________ 

____________________________________ 

Through their Director/Proprietor/ 

Representative. 

 

Witness: 

1.  

2.        
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Item 

Description 

     Annexure-  D 

Rate Analysis 

 

Sr. 

No. 

Description of rate analysis 

parameter 

Unit Quantity Rate Amount 

1 Basic Material  (Rate  should 

be without GST) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour 

Component s 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4     

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 

 

DATE: 

 

PLACE : 

                                                                       ------------------------------------------------------ 

  SIGNATURE OF BIDDER WITH THE RUBBER STAMP 
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PROFORMA – I 

 

PROFORMA–I  

Sr

.

N

o 

Name 

of the 

Projec

t 

Name

 o

f the 

Employ

er 

Date

 o

f 

startin

g of 

work 

Stipulate

d/ Actual 

Date of 

Completi

on 

Actual cost of work done in Rs. 

(year- wise) 

     16- 

17 

17- 

18 

18- 

19 

19- 

20 

20-

21 

21-

22 

22-

23 

Total 

1             

2             

3             

The list of similar works as stated in Para ‘A’ of Post qualification during last seven 

years– 

NOTE: 

1. Scanned Attested copies of Work 

orders/completion/performance certificates from the Engineer-in-Charge for each work 

should be annexed in the support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

 

PROFORMA – II 

Yearly turnover of Civil Engineering Construction Works during the last Three 

years. 

PROFORMA – II 

Sr. 

No. 

Financial 

Year 

Annual Turnover of 

Civil Engineering Works 

Updated value 

to current year 

Maximum of 

last 5 years 

Page 

No. 

1      

2      

3      

4      

5      

 Total    

NOTE: The above figures shall tally with the audited balance sheets 

uploaded by the tenderers duly certified by Chartered Accountant. 

 



Repairs/Renovation to the office of Line Maintenance Facility(AI Engineering Services Ltd.) in V-30 -31, 

Terminal-2, at Chhatrapati Shivaji Maharaj International Airport (CSMIA), Mumbai.  

     Tender no: PFD/01/09/Proj/2023-24   Date:04.09.2023      

113  

PROFORMA - III 

 

PROFORMA 

III 

Description 

of work 

Place Contract 

No.& 

Date 

Name& 

Addresses 

of 

employer 

Value of 

Contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

work 

remaining 

to be 

completed 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

Details of Existing Commitments and ongoing works – 

 

Note: Scanned Attested copies of completion/performance certificates 

from the Engineer-in-Charge for each work should be annexed in 

the support of information furnished in the above proforma. 

 

 

PROFORMA - IV 

 

PROFORMA 

IV 

Description 

of work 

Place Name & 

Addresses. Of 

employer 

Value of 

Contract in 

Rs. 

Time 

Period 

Date on  

which 

Decision is 

expected 

Remarks 

1 2 3 4 5 6 7 

Details of works for which bids are already uploaded – 

 

 

Note: Scanned Attested  copies  of certificates from  the  Engineer-in-

charge for each work shall be annexed.    
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                                                                     Annexure-E 

Irrevocable Undertaking 

(On Rs. 100/- Stamp paper) 

 

I           

Shri/Smt……………………………………………aged,…years

 Indian Inhabitant. Proprietor/

 Partner/Director of 

 M/S 

…………………………………Resident         at ................................... do 

hereby give Irrevocable undertaking as under 

1. I say & undertake as specified in section 171 of GST Act, 2017 any 

reduction in rate of tax on supply of goods or services or the benefit 

of input tax credit shall be mandatorily passed on to AIESL by way 

of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the 

same is not passed on and is discovered at any later stage, AIESL 

shall be at liberty to initiate legal action against me for its recovery 

including, but not limited to, an appeal to the Screening Committee 

of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon 

me/my partners/company/other Directors of the company and also 

upon my/ our legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be 

liable for penalty/punishment or both as per the provision of GST 

Act. 

Whatever has been stated here in above is true & correct to 

my/our own knowledge & belief. 

Solemnly affirmed at 

DEPONANT 

This day of BEFORE ME 

 

Interpreted Explained and Identified by  

 

 

 

 


